Commercial Quotation: Module-Wise Cost Breakdown

Engagement: Unified Digital Showroom Platform & OMPI Industrial ERP Suite (57 Total Units)
Client: Dalal Machine Tools Agency Pvt. Ltd. & OMPI India LLP • Attn: **Mr. Vinit Dalal**, Managing Director / Partner
Consultant: Suyash Shinde, Principal Software Consultant, Pimpri, Pune • **Validity:** 15 Days (Thru 14 Nov 2026)

1. System 1: Dalal Machine Tools Agency Pvt. Ltd. (Public Platform & Inbound Engine)

Scope: 22 Public Showroom Pages + 2 Staff Admin Desks • Delivery: Phase 1 (Weeks 1 to 8 • Months 1 to 2)

No.	Module / Deliverable	Operational Scope & Key Deliverable	Price (INR)
1	**Machinery Showroom & Category Catalog**	26 machine categories, stock filters, yard authenticity showcase	₹ 35,000
2	**Machine Detail Sheets & Video Trials**	Tonnage, stroke, bed specs, unedited running video links per machine	₹ 30,000
3	**Instant Quotation Engine & WhatsApp Leads**	60-sec formal proposal PDF download + direct WhatsApp lead routing	₹ 35,000
4	**Press Tonnage & Sizing Assistant**	Interactive component force calculation formula for plant buyers	₹ 25,000
5	**High Seas Sales & Import FAQs Portal**	Procedural guidance, customs documentation & GST ITC explainers	₹ 20,000
6	**Staff Operations Console & RFQ Lead Desk**	Internal machine spec manager, stock toggles, buyer RFQ inbox	₹ 30,000
7	**SEO Architecture & GA4 Buyer Telemetry**	Technical SEO metadata, Google Analytics 4 tracking & search index	₹ 25,000
SUBTOTAL: SYSTEM 1 (DALAL MACHINE TOOLS AGENCY PVT. LTD.)			**₹ 2,00,000**

2. System 2: OMPI India LLP (Industrial Operations & Precision Clutch ERP)

Scope: 33 Specialized Operations Modules in 7 Groups • Delivery: Phase 2 & Phase 3 (Weeks 9 to 32 • Months 3 to 8)

No.	Module / Deliverable	Operational Scope & Key Deliverable	Price (INR)
1	**Customer Master & GST Directory**	Verified 15-digit GSTIN, delivery godowns, commercial credit terms	₹ 40,000
2	**Italian OMPI Product & SKU Master**	Clutch-brakes, rotating unions, friction discs by bore size & torque	₹ 50,000
3	**Landed Costing & Euro/INR Calculator**	Customs duty, ocean freight, port clearing, daily Euro exchange entry	₹ 65,000
4	**OMPI Fast-Quote & Proposal Generator**	Shared quoting engine with OMPI letterhead & separate bank details	₹ 45,000
5	**Enquiry Deal Board & Follow-Up Assistant**	Visual deal pipeline (New, Quoted, Trial, Won) + follow-up alerts	₹ 40,000
6	**Press-to-Clutch Sizing Matcher**	Technical lookup matching industrial press makes with OMPI models	₹ 35,000
7	**Pune Godown Stock & Reservation Locker**	Live stock balances, shelf bin locator, anti-double-selling stock lock	₹ 55,000
8	**International PO & Shipping Milestone Logger**	Euro POs to Italy, Bill of Lading (BL) & customs milestone tracker	₹ 45,000
9	**Workshop Overhauls & Reconditioning Cards**	Digital job cards, clutch retrofit work orders, geometry trial logs	₹ 55,000
10	**GST Tax Invoicing & Payment Ageing Ledger**	CGST/SGST/IGST tax invoices, 30/60/90-day payment ageing tracker	₹ 50,000
11	**Breakdown Helpdesk & Service AMC Tracker**	Urgent breakdown calls, engineer dispatch, AMC quarterly calendar	₹ 40,000
12	**Staff Access, On-Premise LAN & 3-Tier Backups**	Role permissions, local server setup, automated daily snapshots	₹ 40,000
SUBTOTAL: SYSTEM 2 (OMPI INDIA LLP)			**₹ 5,60,000**

3. Total Project Investment Summary

Entity / System	Scope of Deliverables	Schedule	Total (INR)
Dalal Machine Tools Agency Pvt. Ltd.	System 1: Public Machinery Platform • 24 Units	Weeks 1–8	₹ 2,00,000
OMPI India LLP	System 2: Industrial ERP Management Suite • 33 Modules	Weeks 9–32	₹ 5,60,000
TOTAL COMBINED TURNKEY INVESTMENT (57 FUNCTIONAL UNITS)			₹ 7,60,000

4. Phased Milestone Payment Schedule

Milestone	Deliverable Gate & Verification Trigger	Invoice Entity	%	Amount
Advance	Contract Execution • Architecture Kickoff • Design Setup	Dalal Pvt. Ltd.	20%	₹ 1,50,000
Milestone 1	Phase 1 Go-Live: Dalal Showroom, 24 Units, Lead Engine & Quoting	Dalal Pvt. Ltd.	20%	₹ 1,50,000
Milestone 2	Phase 2 UAT: OMPI Core ERP (Catalog, Sizing, Landed Cost, Stock Tracker)	OMPI India LLP	30%	₹ 2,30,000
Milestone 3	Phase 3 UAT: Operations (Job Cards, GST Billing, Shipping, MD Desk)	OMPI India LLP	30%	₹ 2,30,000
TOTAL CONTRACT VALUE				₹ 7,60,000

5. Commercial Terms, Warranties & Invoicing Governance

- **Separate Entity Invoicing:** Invoices will be raised separately in the name of *Dalal Machine Tools Agency Pvt. Ltd.* (₹2,00,000 total) and *OMPI India LLP* (₹5,60,000 total) to ensure clean corporate accounting and independent GST input tax credit (ITC) booking.
- **Client Direct Accounts (No Markups):** Cloud server hosting (AWS/Render), corporate domains, WhatsApp Business API (Meta conversation usage fees), and GST gateway fees are paid directly by the Client. Accounts remain 100% owned by the Client.
- **Timeline Clock & Delays:** Development schedule commences upon receipt of the agreed milestone advance remittance and baseline client data. Any delay in client-provided materials automatically extends subsequent delivery target dates on a day-for-day basis.
- **7-Day Deemed Acceptance:** Client shall review and provide written feedback within 7 calendar days of milestone delivery demo. If no written punch-list is received within 7 days, the milestone is deemed formally accepted, activating the 30-day warranty window.
- **30-Day Warranty & Code Ownership:** 30 calendar days of bug-fixing warranty included post-acceptance of each phase. 100% custom application code ownership transfers to Client upon full commercial settlement.

6. Commercial Acceptance & Formal Authorization

Execution below constitutes formal acceptance of the module-wise commercial quotation. Terms shall be governed by the Master Services Agreement.

For Dalal Machine Tools Agency Pvt. Ltd.	For OMPI India LLP	Consultant / Solutions Architect
AUTHORISED REPRESENTATIVE **Mr. Vinit Dalal** Managing Director	AUTHORISED REPRESENTATIVE **Authorised Signatory** Designated Partner	PRINCIPAL CONSULTANT **Suyash Shinde** Principal Software Consultant, Pune
SIGNATURE / COMPANY SEAL	SIGNATURE / COMPANY SEAL	SIGNATURE
DATE: _____	DATE: _____	DATE: **2 November 2026**