EXECUTIVE SCOPE BLUEPRINT • VERSION 2.5 • VALIDITY: THRU 14 NOVEMBER 2026

Unified Digital Ecosystem & Enterprise Operations Suite

Authoritative 57-Unit Operational Architecture prepared for **Dalal Machine Tools Agency Pvt. Ltd.** and **OMPI India LLP**. 8-Month Phased Roadmap across Cloud Showroom and On-Premise Office ERP.

⚠ OFFICIAL NOTICE: PRE-COMMENCEMENT SCOPE DOCUMENT (WORK NOT STARTED)

This document represents the formal architectural blueprint detailing what will be built upon mutual agreement and contract signing. **No development or programming work has commenced yet (0 lines written).** This blueprint defines the full scope across both corporate entities to ensure 100% clarity before project kickoff.

SYSTEM 1: DALAL MACHINE TOOLS AGENCY (24 UNITS)

22 Customer-Facing Web Pages + 2 Staff Admin Desks designed to present heavy forging presses, show unedited power trial videos, provide instant quotation downloads, and route direct buyer inquiries to sales leadership.

SYSTEM 2: OMPI INDIA OPERATIONS ERP (33 UNITS)

33 Specialized Operations Modules across 7 Management Engines: Italian factory purchase orders, landed container costing, Pune godown stock tracking, workshop reconditioning, GST tax billing, and executive oversight.

🔒 CONFIDENTIALITY & ANTI-DISCLOSURE COVENANT

This master specification contains proprietary business logic and commercial methods of Dalal Machine Tools Agency Pvt. Ltd. and OMPI India LLP. **Strictly confidential and strictly not for sharing.** Unauthorized copying, external distribution, or sharing with third parties without written authorization is prohibited.

MASTER PROPOSAL STRUCTURE • EXECUTIVE NAVIGATION GUIDE

Pages 04 to 15 • Dalal Public Web Platform (24 Units): Customer-facing showcase for heavy presses, live power trials, 60-second quotations, press tonnage calculator, and 2 staff operational management desks.

Pages 16 to 33 • OMPI Operations ERP Suite (33 Units): Internal industrial management suite covering Italian factory imports in Euros, landed port costing, Pune godown stock tracking, workshop job cards, and GST tax billing.

System 1 (Dalal Machinery): Public Cloud Hosting (AWS/Render) with global CDN • 24 Units • Phase 1 (Weeks 1-8).

System 2 (OMPI ERP): On-Premise Office LAN on Dedicated Pune Host PC • 33 Modules • Phase 2 & 3 (Weeks 9-32).

PRINCIPAL CLIENT:
Mr. Vinit Dalal • Managing Director / Partner

SCOPE & DURATION:
57 Units • 8 Months (32 Wks)

PRINCIPAL CONSULTANT:
Suyash Shinde • Principal Software Consultant

MASTER PROJECT SUMMARY ALIGNED WITH UNIFIED PROPOSAL (V1.0) • 8-MONTH ROADMAP

Executive Summary

1. WHAT YOU GET (57 TOTAL UNITS • HYBRID CLOUD & ON-PREMISE LAN ARCHITECTURE)

System 1: Dalal Machinery Platform (24 Units • Cloud Hosted):
Hosted on secure cloud infrastructure (AWS/Render) with global CDN. Includes 22 public pages (digital showroom, video trials, 60-second quotes, tonnage calculator) + 2 staff operations consoles + GA4 telemetry & SEO metadata.

System 2: OMPI Industrial ERP (33 Modules • On-Premise Office LAN):
Deployed on dedicated Pune headquarters host PC across internal Gigabit LAN (zero cloud SaaS fees, absolute privacy of Italian landed costs/margins). 18 Core Business Modules (Phase 2) + 15 Workshop & Executive Consoles (Phase 3).

2. MASTER PHASING SCHEDULE • 8 MONTHS TOTAL DURATION (32 CALENDAR WEEKS)

Milestone Phase	Scope of Deliverables	Target Schedule	Status / Milestone Gate
Phase 1: Dalal Platform	22 Public Pages • 2 Staff Desks • Core Quoting Engine • GA4 / SEO	**Weeks 1–8 (Months 1–2)**	**TO COMMENCE UPON ADVANCE**
Phase 2: OMPI Core ERP	Modules 01–18 (Italian Catalog, Sizing, Landed Costing, Pune Godown, OMPI Quotes)	**Weeks 9–20 (Months 3–5)**	MONTHS 3–5 IMPLEMENTATION
Phase 3: Operations & Exec	Modules 19–33 (Job Cards, GST Billing, Shipping Tracker, MD Desk, 4 Workspaces)	**Weeks 21–32 (Months 6–8)**	MONTHS 6–8 IMPLEMENTATION

* Note on Module Hierarchy: The master contract references 22 primary business modules; this specification details the full 57-unit operational footprint including all public interfaces, departmental consoles, and compliance tools.

3. EXCLUSIONS & DIRECT CLIENT COSTS

- Hardware: Yard CCTV cameras, office PCs, UPS, barcode scanners.
- Third-party subscriptions: WhatsApp Meta fees, GST API, cloud hosting, corporate domain/email (registered in Client's name).
- Content production: Machinery photography, video shoots, CA-vetted legal text.

4. CLIENT INPUTS & 7-DAY ACCEPTANCE GATE

- Client deliverables: Machine specs, photos, Italian catalog spreadsheets.
- Timeline Clock: Schedule begins upon advance + initial data; client delays extend milestone dates automatically on a day-for-day basis.
- **7-Day Deemed Acceptance:** Written punch-list required within 7 days of demo; absence of notice constitutes formal milestone acceptance and activates 30-day warranty.

5. CORE GOVERNANCE, SHARED QUOTING & CODE OWNERSHIP

Cross-Entity Shared Quoting: Dalal (Unit 11/24) and OMPI (MOD-04) utilize a shared quotation engine architecture, but strictly enforce isolated company letterheads, distinct quotation numbering, and separate bank remittance details.

Code Ownership & Liability: Joint and several commercial liability across entities. 100% custom code owned by Client upon settlement, excluding third-party open-source libraries and Consultant's reusable generic UI framework.

SCOPE BLUEPRINT APPROVAL • ANNEXURE A TO MASTER SERVICES AGREEMENT

This 57-unit master blueprint defines the functional scope of work (Annexure A). Commercial fee milestones, payment schedules, and legal terms shall be governed by the formal Master Services Agreement. Any feature not detailed herein shall be estimated separately under formal change order (CR) procedures.

OPERATIONAL INFRASTRUCTURE, THIRD-PARTY SUBSCRIPTIONS & COMMERCIAL ASSUMPTIONS

Commercial Boundaries

1. HOSTING INFRASTRUCTURE & THIRD-PARTY SUBSCRIPTIONS (CLIENT DIRECT ACCOUNTS)

To ensure client independence and zero markups, all cloud hosting, corporate domains, and API services shall be registered directly in the Client's legal name (Dalal / OMPI). Subscription and usage charges are paid directly by Client:

- **Dalal Website Cloud Hosting:** Scalable cloud hosting (AWS / Render) & domain DNS (website address routing).
- **OMPI ERP On-Premise LAN Setup:** Dedicated Pune office host PC & UPS power (zero third-party cloud hosting fees).
- **WhatsApp Business API:** Meta conversation usage fees for automated proposal dispatch and inquiry notifications.
- **GST / E-Way Bill Gateway:** GSP/ASP subscription (government portal integration partner) if automated portal lookup is selected.
- **Euro Exchange Rate Feed:** Manual daily rate entry included; optional live Forex API subscription if real-time feed desired.
- **Shipping Container Tracking:** Manual Bill of Lading (BL) logging included; automated shipping line API feeds subject to carrier subscription.

2. HARDWARE & PHYSICAL YARD INFRASTRUCTURE EXCLUSIONS

- **Live Stockyard Camera (Unit 17):** CCTV cameras, DVR/NVR hardware, optical fiber internet, and static IP streaming setup at Pune yard are 100% Client's responsibility. Software provides the secure viewing interface.
- **Warehouse Equipment:** Physical barcode label printers, handheld RF scanning guns, office computers, and local Wi-Fi equipment are excluded from software scope.

3. CLIENT CONTENT DELIVERABLES & TIMELINE CLOCK RULES

The development schedule clock commences strictly upon receipt of the agreed milestone advance remittance AND client baseline data: (a) Machine photographs, nameplate specs, and power trial video links; (b) Italian OMPI catalog spreadsheets and pricing formulas; (c) High Seas Sales contracts vetted by Client's chartered accountant. **Any delay in client-provided materials automatically extends subsequent milestone target dates on a day-for-day basis.**

4. DEFINED 3-TIER ROLLING BACKUP ARCHITECTURE & DATA PRIVACY

All business records, customer lead history, and commercial quotations are stored in an encrypted PostgreSQL/SQLite database (secured business database). Data protection follows a 3-tier rolling backup strategy (subject to local PC hardware, UPS power, and cloud storage plan maintained by Client):

- **Tier 1 (Host Snapshot):** Daily automated local database backup snapshot on host server at midnight.
- **Tier 2 (LAN Mirror / NAS):** Weekly automated synchronization to a secondary office machine or local network storage.
- **Tier 3 (Cloud Archive):** Monthly encrypted off-site cloud snapshot (subject to Client's cloud storage account).

5. CHANGE POLICY, 7-DAY DEEMED ACCEPTANCE, WARRANTY & CODE OWNERSHIP

Change Request (CR):
Features outside this 57-unit blueprint shall be scoped and billed under a formal written Change Order.

7-Day Acceptance:
Client shall inspect and provide written feedback within 7 calendar days of milestone demo. Absence of notice constitutes formal acceptance.

30-Day Warranty:
Includes 30 calendar days of bug-fixing support upon milestone acceptance. Ongoing support via annual AMC.

100% Code Ownership:
Custom application code transfers to Client upon full settlement (excluding open-source libraries and generic UI framework).

DALAL WEB & OPERATIONS SCOPE • UNITS 01 & 02 OF 24 (TO BE ENGINEERED)

Dalal Machine Tools Scope

UNIT-01 Homepage & Machinery Showroom

○ TO BE BUILT: SYSTEM 1

Public Showroom Page

Primary Business Audience: Industrial Plant Owners, Factory Directors, Forging Sourcing Heads

Operational Focus: Heavy Press Inventory, Yard Authenticity & Instant Trust

WHAT THIS WEB PAGE WILL DO ONCE BUILT

A modern digital machinery showroom presenting heavy forging and stamping presses available for sale. Prospective buyers can view high-resolution photographs, verified machine tonnages, live electrical power trials, and click a direct WhatsApp button to speak with Mr. Vinit Dalal.

BUSINESS VALUE & COMMERCIAL RISK IT PREVENTS

Helps overcome buyer skepticism by showing that machines are physically present in the Pune stockyard rather than virtual broker listings, building immediate trust for high-value industrial transactions.

KEY TANGIBLE SYSTEM CAPABILITIES (TO BE BUILT)

- ✓ Live Power Inspection Video Clips
- ✓ Direct WhatsApp Tonnage Inquiries
- ✓ Pune Yard Stock Status Indicators

Key Management Feature: 1-Click WhatsApp inquiry button pre-filled with the exact machine model and capacity.

Planned Milestone: Phase 1 (Dalal Machinery Launch) **Verification Criteria:** Functional UAT & Data Review prior to commercial release

UNIT-02 Company Profile & Facility Overview

○ TO BE BUILT: SYSTEM 1

Company Profile Page

Primary Business Audience: Corporate Procurement Heads, Bank Valuers, Joint-Venture Partners

Operational Focus: 50-Year Engineering Heritage & Official Italian Partnership

WHAT THIS WEB PAGE WILL DO ONCE BUILT

Presents the 50-year engineering heritage of the Dalal family, authentic photographs of the Mumbai registered corporate office and Pune warehouse stockyard, and formal details of the official technical partnership with OMPI Italy.

BUSINESS VALUE & COMMERCIAL RISK IT PREVENTS

Demonstrates corporate stability and long-term capability, reassuring plant owners and corporate purchase committees that their advance payments and machinery orders are handled by experienced professionals.

KEY TANGIBLE SYSTEM CAPABILITIES (TO BE BUILT)

- ✓ 50-Year Heritage Milestones Timeline
- ✓ Pune Warehouse Yard Photographic Tour
- ✓ Italian Technical Partnership Overview

Key Management Feature: Visual timeline highlighting 5 decades of industrial machinery supply across India.

Planned Milestone: Phase 1 (Dalal Machinery Launch) **Verification Criteria:** Functional UAT & Data Review prior to commercial release

DALAL WEB & OPERATIONS SCOPE • UNITS 03 & 04 OF 24 (TO BE ENGINEERED)

Dalal Machine Tools Scope

UNIT-03 Import, Rigging & Technical Services

○ TO BE BUILT: SYSTEM 1

Services & Rigging Page

Primary Business Audience: Plant Maintenance Heads, Factory Engineers, Project Directors

Operational Focus: Turnkey Heavy Rigging, Customs Clearance & Foundation Works

WHAT THIS WEB PAGE WILL DO ONCE BUILT

A clear, comprehensive guide explaining Dalal's turnkey services: overseas machine dismantling in Europe, customs clearance at Nhava Sheva port, heavy transport on multi-axle trailers, foundation pit engineering, and Italian pneumatic clutch retrofitting.

BUSINESS VALUE & COMMERCIAL RISK IT PREVENTS

Demonstrates that Dalal provides end-to-end support from port arrival to shop floor erection and commissioning, helping industrial buyers feel supported throughout the entire installation cycle.

KEY TANGIBLE SYSTEM CAPABILITIES (TO BE BUILT)

- ✓ Port Clearance Documentation Guide
- ✓ Heavy Transport & Trailer Logistics Overview
- ✓ Civil Foundation Engineering Blueprints

Key Management Feature: Clear 7-point explanation of how High Seas Sales save time and customs duty.

Planned Milestone: Phase 1 (Dalal Machinery Launch) **Verification Criteria:** Functional UAT & Data Review prior to commercial release

UNIT-04 Machinery Catalog & Search Directory

○ TO BE BUILT: SYSTEM 1

Machinery Catalog Directory

Primary Business Audience: Factory Sourcing Managers, Purchase Officers, Plant Sizing Teams

Operational Focus: 26 Machine Categories with Instant Tonnage & Brand Filtering

WHAT THIS WEB PAGE WILL DO ONCE BUILT

A clean, searchable directory of all 26 machine types (Mechanical Forging Presses, Hydraulic Stamping Presses, Friction Screw Presses, Horizontal Boring Machines) equipped with instant filters for tonnage, manufacturer country, and Pune stock availability.

BUSINESS VALUE & COMMERCIAL RISK IT PREVENTS

Designed to help purchasing teams quickly locate the exact tonnage, bed dimensions, and machine type they need in seconds, reducing inquiry delays and improving client engagement.

KEY TANGIBLE SYSTEM CAPABILITIES (TO BE BUILT)

- ✓ Interactive Tonnage Capacity Filters
- ✓ Country of Origin Categorization
- ✓ Pune Stock Availability Indicators

Key Management Feature: Instant capacity filter buttons (Under 500T, 500T to 1,000T, 1,000T to 4,000T).

Planned Milestone: Phase 1 (Dalal Machinery Launch) **Verification Criteria:** Functional UAT & Data Review prior to commercial release

DALAL WEB & OPERATIONS SCOPE • UNITS 05 & 06 OF 24 (TO BE ENGINEERED)

Dalal Machine Tools Scope

UNIT-05 Machine Engineering Details & Specs Sheet

○ TO BE BUILT: Machine Details & Specs Sheet

SYSTEM 1

Primary Business Audience: Chief Technical Officers, Toolroom Managers, Plant Heads

Operational Focus: Full Dimensional Specifications, Die Clearance & Video Proof

WHAT THIS WEB PAGE WILL DO ONCE BUILT

A detailed technical sheet for each press: verified tonnage capacity, stroke length, bed dimensions, motor horsepower, manufacturer country, foundation pit requirements, power trial video, and a 1-click button to download an official formal quotation.

BUSINESS VALUE & COMMERCIAL RISK IT PREVENTS

Equips plant technical directors with the dimensional measurements needed to confirm the press fits their tooling dies and factory ceiling height, assisting in internal capital expenditure reviews.

KEY TANGIBLE SYSTEM CAPABILITIES (TO BE BUILT)

- ✓ Die Space & Clearance Dimensional Tables
- ✓ Motor Running & Ram Cycling Video Link
- ✓ 1-Click PDF Machine Quotation Download

Key Management Feature: Print-ready machine specification sheet download ready for internal plant review.

Planned Milestone: Phase 1 (Dalal Machinery Launch) **Verification Criteria:** Functional UAT & Data Review prior to commercial release

UNIT-06 Brand New Factory Machinery Lines

○ TO BE BUILT: SYSTEM 1

New Machinery Lines Page

Primary Business Audience: Tier-1 Automotive Suppliers, High-Volume Manufacturing Plants

Operational Focus: Factory-Fresh Production Lines with European Standards

WHAT THIS WEB PAGE WILL DO ONCE BUILT

A specialized showcase presenting brand-new heavy industrial presses engineered to European safety standards, complete with manufacturer warranties, touchscreen automation, and factory-certified commissioning options.

BUSINESS VALUE & COMMERCIAL RISK IT PREVENTS

Addresses top-tier automotive and industrial manufacturers whose corporate policies require brand-new equipment rather than pre-owned machinery, opening opportunities for large turnkey supply agreements.

KEY TANGIBLE SYSTEM CAPABILITIES (TO BE BUILT)

- ✓ European Safety Standard Compliance Summary
- ✓ Manufacturer Warranty Information
- ✓ Turnkey Automated Production Line Options

Key Management Feature: Dedicated inquiry form for custom-engineered new production line projects.

Planned Milestone: Phase 1 (Dalal Machinery Launch) **Verification Criteria:** Functional UAT & Data Review prior to commercial release

DALAL WEB & OPERATIONS SCOPE • UNITS 07 & 08 OF 24 (TO BE ENGINEERED)

Dalal Machine Tools Scope

UNIT-07 Shipment, Yard & Rigging Photo Gallery

○ TO BE BUILT: Yard & Rigging Photo Gallery

SYSTEM 1

Primary Business Audience: Factory Auditors, Sourcing Committees, Managing Directors

Operational Focus: Visual Proof of 4,000-Ton Rigging & Stockyard Scale

WHAT THIS WEB PAGE WILL DO ONCE BUILT

A photographic gallery showcasing heavy 1,000-ton to 4,000-ton forging presses being hoisted by heavy hydraulic cranes, secured onto multi-axle trailers, cleared at Indian ports, and installed inside customer forging facilities.

BUSINESS VALUE & COMMERCIAL RISK IT PREVENTS

Provides visual confirmation of heavy equipment handling capabilities, helping reassure prospective buyers regarding Dalal's practical experience in moving massive industrial machinery.

KEY TANGIBLE SYSTEM CAPABILITIES (TO BE BUILT)

- ✓ Port Hoisting & Crane Rigging Photos
- ✓ Multi-Axle Trailer Transit Images
- ✓ Customer Shop Floor Installation Photos

Key Management Feature: Categorized photo albums filtered by machine tonnage and transport stage.

Planned Milestone: Phase 1 (Dalal Machinery Launch) **Verification Criteria:** Functional UAT & Data Review prior to commercial release

UNIT-08 Headquarters, Yard & Visit Booking Portal

○ TO BE BUILT: Contact & Pune Yard Location

SYSTEM 1

Primary Business Audience: Procurement Directors, Visiting Engineering Teams

Operational Focus: Direct Executive Access & Pune Yard Trial Scheduling

WHAT THIS WEB PAGE WILL DO ONCE BUILT

Interactive Google Map location guides for both the Mumbai Corporate Office (Tardeo) and the Pune Heavy Stockyard (Chakan), complete with direct telephone lines, executive email contacts, and an online appointment request console.

BUSINESS VALUE & COMMERCIAL RISK IT PREVENTS

Makes it convenient for serious corporate buyers to schedule an in-person physical inspection in Pune to inspect machines under live electrical power prior to finalizing purchasing decisions.

KEY TANGIBLE SYSTEM CAPABILITIES (TO BE BUILT)

- ✓ Location Maps for Mumbai & Pune Facilities
- ✓ Power Trial Appointment Request Form
- ✓ Direct Contact Directory for Key Staff

Key Management Feature: Online trial booking form allowing plant engineers to request a scheduled technical inspection in Pune.

Planned Milestone: Phase 1 (Dalal Machinery Launch) **Verification Criteria:** Functional UAT & Data Review prior to commercial release

DALAL WEB & OPERATIONS SCOPE • UNITS 09 & 10 OF 24 (TO BE ENGINEERED)

Dalal Machine Tools Scope

UNIT-09 Urgent Breakdown Machinery Request Form

○ TO BE BUILT: SYSTEM 1

Urgent Breakdown Request Form

Primary Business Audience: Plant Managers facing an emergency press breakdown

Operational Focus: Rapid Tonnage Sizing & Urgent Replacement Identification

WHAT THIS WEB PAGE WILL DO ONCE BUILT

A streamlined emergency request form asking only 3 essential questions: required press tonnage, bed size, and delivery urgency. Optimized for mobile devices so plant engineers can submit urgent needs directly from the factory floor.

BUSINESS VALUE & COMMERCIAL RISK IT PREVENTS

Helps capture high-priority inquiries when a manufacturing line has stopped due to catastrophic machine failure, allowing Dalal's commercial team to respond promptly with in-stock alternatives.

KEY TANGIBLE SYSTEM CAPABILITIES (TO BE BUILT)

- ✓ Fast 3-Field Mobile Inquiry Form
- ✓ Priority Notification Routing to Sales Team
- ✓ In-Stock Equivalent Press Recommendation

Key Management Feature: Priority inquiry alert routed directly to sales managers for rapid response.

Planned Milestone: Phase 1 (Dalal Machinery Launch) **Verification Criteria:** Functional UAT & Data Review prior to commercial release

UNIT-10 Import Compliance & Legal Tax FAQs Guide

○ TO BE BUILT: SYSTEM 1

High Seas & Tax FAQs Guide

Primary Business Audience: Chief Financial Officers (CFOs), Company Legal & Tax Advisors

Operational Focus: High Seas Sales Procedures, Customs Bill of Entry & GST Credits

WHAT THIS WEB PAGE WILL DO ONCE BUILT

Plain-language explanations of High Seas Sales contracts, GST documentation, Customs Bill of Entry procedures, and live power inspection arrangements. (Disclaimer: Information provided for operational guidance only; does not constitute legal or tax advice. Contracts must be vetted by Client's counsel).

BUSINESS VALUE & COMMERCIAL RISK IT PREVENTS

Assists client accounting and legal teams in understanding procedural steps early, helping avoid common documentation hurdles during formal purchase approvals.

KEY TANGIBLE SYSTEM CAPABILITIES (TO BE BUILT)

- ✓ High Seas Commercial Workflow Explainer
- ✓ Step-by-Step GST Tax Documentation Guide
- ✓ Pre-Dispatch Power Inspection Summary

Key Management Feature: Interactive guide explaining import documentation in simple business terms (non-legal advisory).

Planned Milestone: Phase 1 (Dalal Machinery Launch) **Verification Criteria:** Functional UAT & Data Review prior to commercial release

DALAL WEB & OPERATIONS SCOPE • UNITS 11 & 12 OF 24 (TO BE ENGINEERED)

Dalal Machine Tools Scope

UNIT-11 Customer Quotation Download Portal

○ TO BE BUILT: SYSTEM 1

Official Quotation Download Portal

Primary Business Audience: Procurement Heads, Commercial Executives, Factory Accountants

Operational Focus: Secure PDF Proposal Retrieval with Official Terms

WHAT THIS WEB PAGE WILL DO ONCE BUILT

A secure digital portal where prospective buyers can view and download their personalized formal commercial quotation letters, complete with machine photos, technical dimensions, payment milestones, and company signature.

BUSINESS VALUE & COMMERCIAL RISK IT PREVENTS

Helps avoid delays caused by lost email attachments and ensures company purchasing committees review the authorized quotation document with clear commercial terms.

KEY TANGIBLE SYSTEM CAPABILITIES (TO BE BUILT)

- ✓ Official Branded Quotation PDF Retrieval
- ✓ Commercial Payment Milestones Breakdown
- ✓ Machine Dimensions & Technical Summary

Key Management Feature: Secure proposal retrieval powered by the centralized quotation engine.

Planned Milestone: Phase 1 (Dalal Machinery Launch) **Verification Criteria:** Functional UAT & Data Review prior to commercial release

UNIT-12 Power Trial Video Showcase Center

○ TO BE BUILT: SYSTEM 1

Live Power Trial Video Center

Primary Business Audience: Plant Technical Directors, Maintenance Heads, Chief Engineers

Operational Focus: Live Electrical Load Trials, Ram Cycling & Flywheel Tests

WHAT THIS WEB PAGE WILL DO ONCE BUILT

A dedicated video library presenting unedited videos of heavy forging and mechanical presses undergoing electrical power trials at the Pune yard, showing flywheel rotation, clutch engagement, and ram cycling.

BUSINESS VALUE & COMMERCIAL RISK IT PREVENTS

Provides practical technical evidence of mechanical condition, helping prospective buyers from other industrial states evaluate machine operation before scheduling an in-person visit.

KEY TANGIBLE SYSTEM CAPABILITIES (TO BE BUILT)

- ✓ Unedited Video Footage of Running Presses
- ✓ Motor & Flywheel Operation Visuals
- ✓ Clutch-Brake Engagement Demonstration

Key Management Feature: Searchable video library organized by machine tonnage and manufacturer.

Planned Milestone: Phase 1 (Dalal Machinery Launch) **Verification Criteria:** Functional UAT & Data Review prior to commercial release

DALAL WEB & OPERATIONS SCOPE • UNITS 13 & 14 OF 24 (TO BE ENGINEERED)

Dalal Machine Tools Scope

UNIT-13 Machinery Comparison & Sizing Tool

○ TO BE BUILT: SYSTEM 1

Machine Comparison Tool

Primary Business Audience: Toolroom Heads, Production Planners, Industrial Engineers

Operational Focus: Side-by-Side Sizing of Bed Size, Stroke & Tonnage

WHAT THIS WEB PAGE WILL DO ONCE BUILT

A side-by-side comparison screen allowing plant engineers to compare up to 3 machines simultaneously on critical engineering factors: pressing tonnage, stroke length, bolster dimensions, motor power, and pricing.

BUSINESS VALUE & COMMERCIAL RISK IT PREVENTS

Assists factory technical teams in comparing alternative press options to ensure the selected machine matches their tooling dies and manufacturing volume requirements.

KEY TANGIBLE SYSTEM CAPABILITIES (TO BE BUILT)

- ✓ Side-by-Side Technical Comparison Grid
- ✓ Die Dimensional Compatibility Matcher
- ✓ Comparison Summary Export Option

Key Management Feature: Interactive comparison layout highlighting dimensional and tonnage differences between models.

Planned Milestone: Phase 1 (Dalal Machinery Launch) **Verification Criteria:** Functional UAT & Data Review prior to commercial release

UNIT-14 Used Press Valuation & Buyback Request

SYSTEM 1

○ TO BE BUILT:

Used Machine Valuation Request

Primary Business Audience: Factory Owners Upgrading Plants, Liquidators, Plant Heads

Operational Focus: Surplus Machine Liquidation & Fair Market Cash Offers

WHAT THIS WEB PAGE WILL DO ONCE BUILT

A structured valuation portal where manufacturing plants looking to sell or trade in surplus heavy presses can submit machine specifications, photographs, nameplate details, and asking prices to Dalal's acquisition team.

BUSINESS VALUE & COMMERCIAL RISK IT PREVENTS

Helps build an active pipeline of pre-owned machinery opportunities across India, allowing Dalal to review equipment directly from factory owners seeking to upgrade their facilities.

KEY TANGIBLE SYSTEM CAPABILITIES (TO BE BUILT)

- ✓ Structured Equipment Photo & Spec Uploader
- ✓ Preliminary Valuation Intake Review
- ✓ Trade-in Credit & Outright Purchase Assessment

Key Management Feature: Simple intake form collecting machine make, year, tonnage, and operating status in minutes.

Planned Milestone: Phase 1 (Dalal Machinery Launch) **Verification Criteria:** Functional UAT & Data Review prior to commercial release

DALAL WEB & OPERATIONS SCOPE • UNITS 15 & 16 OF 24 (TO BE ENGINEERED)

Dalal Machine Tools Scope

UNIT-15 Press Tonnage & Sizing Assistant

○ TO BE BUILT: SYSTEM 1

Press Tonnage Sizing Assistant

Primary Business Audience: Manufacturing Sourcing Teams, New Plant Setup Heads

Operational Focus: Automated Tonnage Estimation from Component Dimensions

WHAT THIS WEB PAGE WILL DO ONCE BUILT

An interactive sizing tool estimating recommended press capacity from part dimensions and material. (Disclaimer: Calculations are approximate technical estimations; final machine selection and tooling suitability must be certified by Client's qualified tooling/press engineer).

BUSINESS VALUE & COMMERCIAL RISK IT PREVENTS

Guides prospective buyers toward realistic press tonnage categories before inquiring, helping filter inquiries and save preliminary engineering discussion time.

KEY TANGIBLE SYSTEM CAPABILITIES (TO BE BUILT)

- ✓ Approximate Tonnage Estimation Calculator
- ✓ Recommended Matching Machine Stock List
- ✓ Direct Technical Inquiry Dispatch Button

Key Management Feature: Interactive sizing formula suggesting suitable machinery categories (subject to engineer verification).

Planned Milestone: Phase 1 (Dalal Machinery Launch) **Verification Criteria:** Functional UAT & Data Review prior to commercial release

UNIT-16 High Seas Sales Compliance Center

○ TO BE BUILT: SYSTEM 1

High Seas Compliance Center

Primary Business Audience: Corporate CFOs, Commercial Directors, Tax Consultants

Operational Focus: Legal Documentation, Port Handling & Customs Clearance

WHAT THIS WEB PAGE WILL DO ONCE BUILT

A clear procedural overview detailing standard High Seas Sales transactions, title transfer prior to customs borders, and port handling. (Disclaimer: Content provided for operational transparency only; does not substitute for formal maritime legal counsel or chartered tax advisory).

BUSINESS VALUE & COMMERCIAL RISK IT PREVENTS

Provides clarity for corporate finance teams on documentation milestones, assisting in orderly customs coordination and duty assessments.

KEY TANGIBLE SYSTEM CAPABILITIES (TO BE BUILT)

- ✓ High Seas Sales Operational Workflow Map
- ✓ Nhava Sheva Port Milestone Checklist
- ✓ Import Document Requirements Summary

Key Management Feature: Procedural guide outlining documentation stages for port-delivered machinery (advisory excluded).

Planned Milestone: Phase 1 (Dalal Machinery Launch) **Verification Criteria:** Functional UAT & Data Review prior to commercial release

DALAL WEB & OPERATIONS SCOPE • UNITS 17 & 18 OF 24 (TO BE ENGINEERED)

Dalal Machine Tools Scope

UNIT-17 Pune Warehouse Live Stockyard Portal

○ TO BE BUILT: SYSTEM 1

Pune Stockyard Live Video Portal

Primary Business Audience: Prospective Buyers, Out-of-State Clients, Corporate Committees

Operational Focus: Real-Time Yard Visibility & Stock Verification (Hardware Client Supplied)

WHAT THIS WEB PAGE WILL DO ONCE BUILT

A scheduled portal enabling authorized clients to view live video feeds of the Pune machinery stockyard during business hours, inspect equipment rows, and observe workshop rigging activity.

BUSINESS VALUE & COMMERCIAL RISK IT PREVENTS

Demonstrates physical stockyard inventory, confirming for remote buyers that listed machines are physically in stock in Pune. (Note: Cameras and internet hardware provided by Client).

KEY TANGIBLE SYSTEM CAPABILITIES (TO BE BUILT)

- ✓ Scheduled Video Stream Interface
- ✓ Stockyard Inventory Layout Guide
- ✓ Assisted Virtual Inspection Scheduling

Key Management Feature: Time-limited access tokens for verified buyers to view live yard operations remotely.

Planned Milestone: Phase 1 (Dalal Machinery Launch) **Verification Criteria:** Functional UAT & Data Review prior to commercial release

UNIT-18 Client Installations Track Record

○ TO BE BUILT: SYSTEM 1

Client Installations Track Record

Primary Business Audience: Board-Level Decision Makers, Foreign Joint Ventures

Operational Focus: Representative Deliveries to Heavy Forging Plants

WHAT THIS WEB PAGE WILL DO ONCE BUILT

An executive portfolio highlighting representative heavy machinery deliveries across automotive forging plants, railway component suppliers, and industrial facilities in Pune, Rajkot, Chennai, and other hubs.

BUSINESS VALUE & COMMERCIAL RISK IT PREVENTS

Demonstrates proven industry experience through verified past deliveries, reassuring corporate procurement committees of Dalal's track record in heavy machinery supply.

KEY TANGIBLE SYSTEM CAPABILITIES (TO BE BUILT)

- ✓ Representative Case Studies of Past Projects
- ✓ Client Reference Highlights
- ✓ Geographic Overview of Major Plant Installations

Key Management Feature: Interactive map illustrating machinery installations across major Indian manufacturing regions.

Planned Milestone: Phase 1 (Dalal Machinery Launch) **Verification Criteria:** Functional UAT & Data Review prior to commercial release

DALAL WEB & OPERATIONS SCOPE • UNITS 19 & 20 OF 24 (TO BE ENGINEERED) Dalal Machine Tools Scope

UNIT-19 OMPI Genuine Spare Parts Catalog

○ TO BE BUILT: SYSTEM 1 OMPI Genuine Spare Parts Catalog

Primary Business Audience: Maintenance Engineers, Plant Storekeepers, Purchase Teams

Operational Focus: Original Italian Clutches, Rotating Unions & Friction Discs

WHAT THIS WEB PAGE WILL DO ONCE BUILT

A dedicated parts directory presenting genuine Italian OMPI pneumatic clutch-brakes, rotating unions, friction linings, and hydraulic seal kits with dimensional specifications.

BUSINESS VALUE & COMMERCIAL RISK IT PREVENTS

Enables factory maintenance teams to identify and order genuine replacement parts from Pune stock, helping support after-sales service and ongoing equipment maintenance.

KEY TANGIBLE SYSTEM CAPABILITIES (TO BE BUILT)

- ✓ Genuine OMPI Italian Parts Directory
- ✓ Bore Size & Dimension Cross-Reference
- ✓ Pune Stock Availability Indicators

Key Management Feature: Quick search tool matching press brand names with suitable OMPI replacement components.

Planned Milestone: Phase 1 (Dalal Machinery Launch) **Verification Criteria:** Functional UAT & Data Review prior to commercial release

UNIT-20 European Machinery Sourcing Desk

○ TO BE BUILT: SYSTEM 1 European Machine Sourcing Desk

Primary Business Audience: Industrialists seeking specific foreign machinery models

Operational Focus: Custom Sourcing from Germany, Italy & Eastern Europe

WHAT THIS WEB PAGE WILL DO ONCE BUILT

A specialized sourcing portal where clients can submit specific heavy equipment requirements (e.g., 2,500T Eumuco press, 4,000T Voronezh press) for sourcing through Dalal's European trade contacts.

BUSINESS VALUE & COMMERCIAL RISK IT PREVENTS

Enables Dalal to assist clients seeking specific overseas machines not currently available in Indian stock, supporting custom import transactions with full logistics management.

KEY TANGIBLE SYSTEM CAPABILITIES (TO BE BUILT)

- ✓ European Plant Sourcing Intake Form
- ✓ Overseas Technical Inspection Overview
- ✓ Import & Transport Cost Projection Template

Key Management Feature: Structured sourcing request form designed to collect detailed machinery specifications.

Planned Milestone: Phase 1 (Dalal Machinery Launch) **Verification Criteria:** Functional UAT & Data Review prior to commercial release

DALAL WEB & OPERATIONS SCOPE • UNITS 21 & 22 OF 24 (TO BE ENGINEERED)

Dalal Machine Tools Scope

UNIT-21 Press Modernization & Rebuilding Showcase

○ TO BE BUILT: SYSTEM 1

Press Modernization & Rebuilding

Primary Business Audience: Factory Owners seeking to boost production on older presses

Operational Focus: Clutch Retrofits, Electrical Controls & Safety Upgrades

WHAT THIS WEB PAGE WILL DO ONCE BUILT

An engineering showcase explaining how older mechanical rolling-key presses can be modernized by retrofitting Italian OMPI pneumatic clutch-brakes, dual-hand safety controls, and updated electrical panels.

BUSINESS VALUE & COMMERCIAL RISK IT PREVENTS

Demonstrates practical modernization options for plant owners looking to improve machine safety, reduce maintenance downtime, and enhance productivity without purchasing an entirely new machine.

KEY TANGIBLE SYSTEM CAPABILITIES (TO BE BUILT)

- ✓ Pneumatic Clutch Conversion Overview
- ✓ Dual-Hand Safety Control Specifications
- ✓ Productivity Improvement Case Summaries

Key Management Feature: Before-and-after case summaries highlighting technical modernization benefits.

Planned Milestone: Phase 1 (Dalal Machinery Launch) **Verification Criteria:** Functional UAT & Data Review prior to commercial release

UNIT-22 Maintenance Service Contracts Overview (AMC)

○ TO BE BUILT: SYSTEM 1

Maintenance Service Contracts (AMC)

Primary Business Audience: Plant Maintenance Managers, Operations Directors

Operational Focus: Preventative Maintenance, Clutch Audits & Technical Visits

WHAT THIS WEB PAGE WILL DO ONCE BUILT

Presents structured annual maintenance service programs, outlining scheduled quarterly pneumatic clutch inspections, flywheel bearing checks, and technical service support.

BUSINESS VALUE & COMMERCIAL RISK IT PREVENTS

Helps plant managers establish structured preventative maintenance schedules, supporting long-term machine reliability and minimizing unexpected production interruptions.

KEY TANGIBLE SYSTEM CAPABILITIES (TO BE BUILT)

- ✓ Quarterly Machine Inspection Checklist Summary
- ✓ Priority Technical Support Guidelines
- ✓ Recommended Spare Parts Holding Schedule

Key Management Feature: Overview of available service tiers (Standard, Comprehensive, and Enterprise).

Planned Milestone: Phase 1 (Dalal Machinery Launch) **Verification Criteria:** Functional UAT & Data Review prior to commercial release

DALAL WEB & OPERATIONS SCOPE • UNITS 23 & 24 OF 24 (TO BE ENGINEERED)

Dalal Machine Tools Scope

UNIT-23 Dalal Staff Machine Management Desk

○ TO BE BUILT: SYSTEM 1 | Staff Operations Console

Primary Business Audience: Dalal Inventory Staff, Commercial Officers

Operational Focus: Internal Stock Management, Technical Specs & Pricing

WHAT THIS WEB PAGE WILL DO ONCE BUILT

A secure internal staff desk allowing Dalal's operations team to add new presses to the catalog, update specifications, upload power trial video links, and update machine commercial status (Available, On Hold, Sold).

BUSINESS VALUE & COMMERCIAL RISK IT PREVENTS

Allows Dalal's team to update machine listings directly without relying on external developers for routine changes, ensuring web listings reflect current Pune stock.

KEY TANGIBLE SYSTEM CAPABILITIES (TO BE BUILT)

- ✓ Simple Machine Spec & Photo Management
- ✓ Commercial Status Toggle (Available, Reserved, Sold)
- ✓ Internal Pricing & Specification Review

Key Management Feature: Secure internal desk with instant updates reflected across the public catalog.

Planned Milestone: Phase 1 (Dalal Machinery Launch) **Verification Criteria:** Functional UAT & Data Review prior to commercial release

UNIT-24 Dalal Customer Inquiry Management Desk

○ TO BE BUILT: SYSTEM 1 | Staff Operations Console

Primary Business Audience: Sales Team, Managing Director, Commercial Head

Operational Focus: Inquiry Prioritization by Urgency & Quotation History

WHAT THIS WEB PAGE WILL DO ONCE BUILT

A centralized operational inbox organizing incoming customer inquiries from website and WhatsApp, displaying plant name, machine model, urgency level, and past quotation interaction logs.

BUSINESS VALUE & COMMERCIAL RISK IT PREVENTS

Helps ensure customer inquiries are systematically organized and tracked by sales staff, reducing the risk of missed inquiries and supporting timely commercial responses.

KEY TANGIBLE SYSTEM CAPABILITIES (TO BE BUILT)

- ✓ Centralized Inquiry Feed with Status Tracking
- ✓ Direct WhatsApp Chat Link to Buyer
- ✓ Quotation History & Commercial Notes

Key Management Feature: Urgency-based inquiry prioritization flagging high-tonnage leads and active RFQs first.

Planned Milestone: Phase 1 (Dalal Machinery Launch) **Verification Criteria:** Functional UAT & Data Review prior to commercial release

OPERATIONS MASTER SUITE • 33 SPECIALIZED FUNCTIONAL MODULES

OMPI India Industrial Operations & ERP Management Suite

A standalone operational software suite designed for Italian import management, Pune warehouse inventory, press reconditioning job cards, GST compliance, and leadership intelligence.

THE 7 CORE OPERATIONAL ENGINES • EXACT PHASED MILESTONE MAPPING (MODULES 01 TO 33)

Operational Engine	Planned Modules	Delivery Milestone	Core Business Responsibility
Engine 1: Sales & Customers	Modules 01 to 06	Phase 2 (Wks 9–20)	Customer master, Italian catalog, OMPI proposal generator, deal board.
Engine 2: Godown & Inventory	Modules 07 to 12	Phase 2 (Wks 9–20)	Pune warehouse stock, manual container logging, safety stock, bin coordinates.
Engine 3: Procurement & Landed	Modules 13 to 16	Phase 2 (Wks 9–20)	Italy POs in Euros, port storage countdown, landed cost sheet, vendor logs.
Engine 4: Workshop & Overhaul	Modules 17 to 20	Phase 2 & Phase 3	Mod 17–18: Phase 2 (Retrofit guides) • Mod 19–20: Phase 3 (Job cards & geometry).
Engine 5: Accounting & GST	Modules 21 to 25	Phase 3 (Wks 21–32)	GST tax billing, customer aging ledger, import duty ledger, entity margin segregation.
Engine 6: Sales Ops & Service	Modules 26 to 30	Phase 3 (Wks 21–32)	Inquiry management, proposal follow-up alerts, warranty tracker, breakdown desk.
Engine 7: Executive Intelligence	Modules 31 to 33	Phase 3 (Wks 21–32)	Staff role permissions, 3-tier rolling backup routines, MD executive control desk.

CORE OPERATIONAL ADVANTAGES TO BE DELIVERED UPON IMPLEMENTATION

Real-Time Stock Reservation: Prevents accidental double-selling of in-demand presses and clutch models across simultaneous sales calls.

Import Margin Protection: Calculates estimated landed cost in Indian Rupees including Euro conversion, sea freight, and customs duty.

Clean GST Tax Billing: Helps format invoices correctly with verified GSTIN, assisting in smooth input tax credit verification for clients.

Executive Leadership Visibility: Provides Mr. Vinit Dalal with real-time operational visibility over inquiries, stock, and collections.

⚠ **PRE-COMMENCEMENT PROPOSAL:** The 33 modules detailed on subsequent pages represent the operational blueprint for OMPI India LLP. Work has not yet begun. Development will follow formal scope approval and contract execution.

OMPI MANAGEMENT ENGINES • MODULES 01 & 02 OF 33 (TO BE ENGINEERED)

Engine 1

ERP-MOD-01 Client Records & GST Information Master

○ TO BE BUILT: SYSTEM 2

Engine 1: Sales & Customer Management

Responsible Staff Role: Sales Executives, Accounts Staff **Operational Focus:** Centralized Customer Directory & Tax Details

WHAT THIS MANAGEMENT TOOL WILL DO ONCE BUILT

Maintains central profiles for customer factories: verified 15-digit GSTIN, delivery godown addresses, authorized purchase contacts, and approved commercial credit terms. Updates in real time.

BUSINESS VALUE & COMMERCIAL RISK IT PREVENTS

Designed to prevent billing mistakes, assist in verifying customer tax details before dispatch, and ensure invoices match official GST records to prevent tax credit disputes.

KEY TANGIBLE SYSTEM CAPABILITIES (TO BE BUILT)

- ✓ Customer Tax & Address Master Records
- ✓ Multi-Godown Delivery Location Registry
- ✓ Commercial Credit Terms Monitoring

Key Management Feature: Automated GST number verification and outstanding ledger balance summary.

Planned Milestone: Phase 2 • 3 (OMPI Operations Rollout) **Verification Criteria:** Functional UAT & Data Review prior to commercial release

ERP-MOD-02 OMPI Product Catalog & Technical Registry

○ TO BE BUILT: SYSTEM 2

Engine 1: Sales & Customer Management

Responsible Staff Role: Technical Sales Engineers **Operational Focus:** Italian Clutch-Brake Specifications & Dimensions

WHAT THIS MANAGEMENT TOOL WILL DO ONCE BUILT

Organizes all Italian pneumatic clutch-brakes, rotating unions, and friction discs by bore size, torque capacity, operating air pressure, and manufacturer dimensional cross-references.

BUSINESS VALUE & COMMERCIAL RISK IT PREVENTS

Enables sales engineers to identify the appropriate replacement clutch model quickly without searching through printed Italian paper catalogs, providing faster answers to customers.

KEY TANGIBLE SYSTEM CAPABILITIES (TO BE BUILT)

- ✓ Italian OMPI Component Specification Registry
- ✓ Bore Size & Torque Dimensional Cross-Index
- ✓ Replacement Model Matching Reference

Key Management Feature: Lookup tool matching industrial press makes (Aida, Schuler, Godrej) with OMPI models.

Planned Milestone: Phase 2 • 3 (OMPI Operations Rollout) **Verification Criteria:** Functional UAT & Data Review prior to commercial release

🔒 CONFIDENTIAL • STRICTLY NOT FOR EXTERNAL SHARING

OMPI MANAGEMENT ENGINES • MODULES 03 & 04 OF 33 (TO BE ENGINEERED)

Engine 1

ERP-MOD-03 Manual Exchange Rate & Landed Cost Calculator

○ TO BE BUILT: SYSTEM 2

Engine 1: Sales & Customer Management

Responsible Staff Role: Commercial Manager, Managing Director

Operational Focus: Daily Manual Euro/INR Entry & Duty Surcharges (Optional Live API)

WHAT THIS MANAGEMENT TOOL WILL DO ONCE BUILT

Allows staff to input daily official Euro/INR rates manually (or connect optional live Forex API) to calculate landed selling prices including sea freight, basic customs duty, and target margins.

BUSINESS VALUE & COMMERCIAL RISK IT PREVENTS

Helps protect profit margins against currency shifts between Euro and Rupee during international shipping, supporting consistent commercial pricing.

KEY TANGIBLE SYSTEM CAPABILITIES (TO BE BUILT)

- ✓ Daily Manual Euro Exchange Rate Entry Interface
- ✓ Customs Duty & Port Handling Surcharge Matrix
- ✓ Target Margin Calculation Guidelines

Key Management Feature: Manual daily exchange rate entry with automated duty surcharge calculation (live feed optional add-on).

Planned Milestone: Phase 2 • 3 (OMPI Operations Rollout)

Verification Criteria: Functional UAT & Data Review prior to commercial release

ERP-MOD-04 OMPI Fast-Quote & Commercial Proposal Generator

○ TO BE BUILT: SYSTEM 2

Engine 1: Sales & Customer Management

Responsible Staff Role: Sales Representatives, Commercial Staff

Operational Focus: Shared Quoting Engine with Isolated OMPI Letterhead & Banking

WHAT THIS MANAGEMENT TOOL WILL DO ONCE BUILT

Extends Phase 1 Core Quoting Engine to OMPI products. Generates formal PDF proposals for Italian clutch models, strictly maintaining OMPI's separate letterhead, quote numbering, and bank details.

BUSINESS VALUE & COMMERCIAL RISK IT PREVENTS

Enables sales staff to generate official quotation letters quickly, helping accelerate response times while keeping entity records strictly segregated.

KEY TANGIBLE SYSTEM CAPABILITIES (TO BE BUILT)

- ✓ Dedicated OMPI India LLP Branded Quotation Format
- ✓ Separate Quote Numbering Sequence & Bank Details
- ✓ WhatsApp & Email Proposal Dispatch Link

Key Management Feature: Shared quoting engine generating OMPI proposals with distinct entity letterhead and banking.

Planned Milestone: Phase 2 • 3 (OMPI Operations Rollout)

Verification Criteria: Functional UAT & Data Review prior to commercial release

OMPI MANAGEMENT ENGINES • MODULES 05 & 06 OF 33 (TO BE ENGINEERED)

Engine 1

ERP-MOD-05 Customer Inquiry Visual Deal Board

SYSTEM 2

○ TO BE BUILT: Engine 1: Sales & Customer Management

Responsible Staff Role: Sales Team, Managing Director **Operational Focus:** Visual Deal Progression from Inquiry to Closure

WHAT THIS MANAGEMENT TOOL WILL DO ONCE BUILT

Presents all active customer inquiries on a visual stage board: New Lead, Quoted, Power Trial Scheduled, Commercial Negotiation, On Hold, and Order Confirmed.

BUSINESS VALUE & COMMERCIAL RISK IT PREVENTS

Provides management with clear visual oversight of all active inquiries, helping ensure leads receive appropriate follow-up and supporting overall deal progression.

KEY TANGIBLE SYSTEM CAPABILITIES (TO BE BUILT)

- ✓ Visual Deal Stage Tracking Board
- ✓ Follow-Up Reminder Indicators
- ✓ Sales Representative Deal Assignment

Key Management Feature: Visual stage cards with color-coded indicators for inquiries awaiting follow-up.

Planned Milestone: Phase 2 • 3 (OMPI Operations Rollout) **Verification Criteria:** Functional UAT & Data Review prior to commercial release

ERP-MOD-06 Press & Clutch Engineering Matcher

SYSTEM 2

○ TO BE BUILT: Engine 1: Sales & Customer Management

Responsible Staff Role: Technical Sourcing Engineers **Operational Focus:** Historical Press Model Sizing & Engineering Match

WHAT THIS MANAGEMENT TOOL WILL DO ONCE BUILT

Cross-references standard industrial press makes with recommended OMPI clutch-brake models, flywheel mounting dimensions, and required operating air pressure parameters.

BUSINESS VALUE & COMMERCIAL RISK IT PREVENTS

Assists sales engineers in advising factory owners on the appropriate clutch retrofit for their equipment, supporting technical accuracy and customer confidence.

KEY TANGIBLE SYSTEM CAPABILITIES (TO BE BUILT)

- ✓ Machine Make-to-Clutch Engineering Matcher
- ✓ Flywheel Bore & Keyway Reference Charts
- ✓ Operating Pressure & Torque Guidance

Key Management Feature: Pre-configured compatibility lookup providing engineering recommendations quickly.

Planned Milestone: Phase 2 • 3 (OMPI Operations Rollout) **Verification Criteria:** Functional UAT & Data Review prior to commercial release

OMPI MANAGEMENT ENGINES • MODULES 07 & 08 OF 33 (TO BE ENGINEERED)

Engine 2

ERP-MOD-07 Pune Warehouse Live Stock Tracker

○ TO BE BUILT: SYSTEM 2

Engine 2: Inventory & Warehouse Management

Responsible Staff Role: Godown Storekeeper, Operations Head

Operational Focus: Real-Time Stock Counts, Reservations & Location

WHAT THIS MANAGEMENT TOOL WILL DO ONCE BUILT

Monitors clutch-brakes, friction discs, and machinery physically present in the Pune stockyard, tracking warehouse location, arrival date, condition, and commercial reservation status.

BUSINESS VALUE & COMMERCIAL RISK IT PREVENTS

Designed to prevent accidental double-selling of in-demand inventory, helping ensure items confirmed to one client are not simultaneously committed to another buyer.

KEY TANGIBLE SYSTEM CAPABILITIES (TO BE BUILT)

- ✓ Real-Time Available Stock Balances
- ✓ Temporary Customer Commercial Reservation Lock
- ✓ Warehouse Shelf & Bin Location Reference

Key Management Feature: Commercial reservation lock preventing conflicting commitments of available stock.

Planned Milestone: Phase 2 • 3 (OMPI Operations Rollout)

Verification Criteria: Functional UAT & Data Review prior to commercial release

ERP-MOD-08 Container Transit & Shipping Milestone Logger (Manual Entry)

○ TO BE BUILT: SYSTEM 2

Engine 2: Inventory & Warehouse Management

Responsible Staff Role: Logistics Officer, Commercial Staff

Operational Focus: Manual Bill of Lading (BL) & Shipping Milestone Logging

WHAT THIS MANAGEMENT TOOL WILL DO ONCE BUILT

Provides a structured manual logging interface where logistics staff input Bill of Lading (BL) numbers, vessel names, departure dates, estimated arrival at Nhava Sheva, and customs milestone updates (carrier API available as optional add-on).

BUSINESS VALUE & COMMERCIAL RISK IT PREVENTS

Assists the logistics team in providing delivery estimates to customers awaiting imported equipment and helps prepare customs documents ahead of vessel arrival.

KEY TANGIBLE SYSTEM CAPABILITIES (TO BE BUILT)

- ✓ Manual BL & Vessel Arrival Logging Interface
- ✓ Port Customs Clearance Status Log
- ✓ Customer Pre-Arrival Notification Workflow

Key Management Feature: Manual milestone status logger tracking vessel arrival schedules and container clearance.

Planned Milestone: Phase 2 • 3 (OMPI Operations Rollout)

Verification Criteria: Functional UAT & Data Review prior to commercial release

OMPI MANAGEMENT ENGINES • MODULES 09 & 10 OF 33 (TO BE ENGINEERED) — Engine 2

ERP-MOD-09 Low-Stock Restocking Alert Assistant

BUILT: SYSTEM 2 — ○ TO BE — Engine 2: Inventory & Warehouse Management

Responsible Staff Role: Purchasing Staff, Storekeeper **Operational Focus:** Minimum Stock Thresholds & Reorder Planning

WHAT THIS MANAGEMENT TOOL WILL DO ONCE BUILT

Monitors stock levels against pre-set minimum thresholds and generates automated notifications when fast-moving friction discs, seal kits, or rotating unions reach reorder points.

BUSINESS VALUE & COMMERCIAL RISK IT PREVENTS

Helps prevent stockouts of critical replacement parts, supporting prompt fulfillment for emergency customer breakdown inquiries and maintaining parts availability.

KEY TANGIBLE SYSTEM CAPABILITIES (TO BE BUILT)

- ✓ Minimum Stock Level Notification Dashboard
- ✓ Suggested Reorder Quantity Suggestions
- ✓ Supplier Lead Time Reference Buffer

Key Management Feature: Automated alert notices when fast-moving spares reach defined minimum stock levels.

Planned Milestone: Phase 2 • 3 (OMPI Operations Rollout) **Verification Criteria:** Functional UAT & Data Review prior to commercial release

ERP-MOD-10 Inter-Warehouse Stock Transfer Challan

BE BUILT: SYSTEM 2 — ○ TO — Engine 2: Inventory & Warehouse Management

Responsible Staff Role: Logistics Dispatcher, Storekeeper **Operational Focus:** Official Transfer Documentation Between Locations

WHAT THIS MANAGEMENT TOOL WILL DO ONCE BUILT

Generates formal transfer delivery challans whenever equipment or components move between the Pune warehouse, Mumbai office, customer trial sites, or authorized engineering workshops.

BUSINESS VALUE & COMMERCIAL RISK IT PREVENTS

Helps maintain accurate inventory records across multiple locations and provides standard documentation supporting compliant transit movement under applicable regulations.

KEY TANGIBLE SYSTEM CAPABILITIES (TO BE BUILT)

- ✓ Inter-Facility Delivery Challan Generator
- ✓ Transport Documentation Data Summary
- ✓ In-Transit Inventory Reconciliation Record

Key Management Feature: 1-click generation of standard delivery challans for inter-facility equipment transfer.

Planned Milestone: Phase 2 • 3 (OMPI Operations Rollout) **Verification Criteria:** Functional UAT & Data Review prior to commercial release

🔒 CONFIDENTIAL • STRICTLY NOT FOR EXTERNAL SHARING

OMPI MANAGEMENT ENGINES • MODULES 11 & 12 OF 33 (TO BE ENGINEERED) — Engine 2

ERP-MOD-11 Warehouse Shelf & Bin Location Guide

○ TO BE BUILT: SYSTEM 2 — Engine 2: Inventory & Warehouse Management

Responsible Staff Role: Godown Storekeeper, Warehouse Staff
Operational Focus: Physical Shelf Organization & Quick Item Picking

WHAT THIS MANAGEMENT TOOL WILL DO ONCE BUILT

Maintains rack, row, and shelf coordinates for small clutch spares, seal kits, and accessories, accessible through a simple search screen at the warehouse desk.

BUSINESS VALUE & COMMERCIAL RISK IT PREVENTS

Aims to streamline warehouse picking and packaging routines, helping staff locate specific replacement parts quickly for same-day parcel dispatch.

KEY TANGIBLE SYSTEM CAPABILITIES (TO BE BUILT)

- ✓ Warehouse Shelf & Bin Coordinate Mapping
- ✓ Fast Item Location Search Screen
- ✓ Organized Item Picking Sequence

Key Management Feature: Search tool directing warehouse personnel to the exact shelf location of any spare part.

Planned Milestone: Phase 2 • 3 (OMPI Operations Rollout)
Verification Criteria: Functional UAT & Data Review prior to commercial release

ERP-MOD-12 Consignment Stock & Customer Trial Tracker

○ TO BE BUILT: SYSTEM 2 — Engine 2: Inventory & Warehouse Management

Responsible Staff Role: Sales Manager, Accounts Staff
Operational Focus: Temporary Equipment Handover & Return Management

WHAT THIS MANAGEMENT TOOL WILL DO ONCE BUILT

Tracks clutch units or testing instruments provided to customer plants on an authorized trial or demonstration basis, monitoring authorized trial periods, condition, and status.

BUSINESS VALUE & COMMERCIAL RISK IT PREVENTS

Helps ensure company property placed at client facilities is properly tracked, reminding sales staff to arrange either final invoicing or timely return.

KEY TANGIBLE SYSTEM CAPABILITIES (TO BE BUILT)

- ✓ Customer Demonstration Registry
- ✓ Trial Period Expiration Reminders
- ✓ Demonstration-to-Order Conversion Workflow

Key Management Feature: Automated reminder notifications for items approaching the end of authorized trial terms.

Planned Milestone: Phase 2 • 3 (OMPI Operations Rollout)
Verification Criteria: Functional UAT & Data Review prior to commercial release

🔒 CONFIDENTIAL • STRICTLY NOT FOR EXTERNAL SHARING

OMPI MANAGEMENT ENGINES • MODULES 13 & 14 OF 33 (TO BE ENGINEERED)

Engine 3

ERP-MOD-13 International Purchase Order Generator

○ TO BE BUILT: SYSTEM 2

Engine 3: Procurement & Landed Costing

Responsible Staff Role: Commercial Head, Managing Director

Operational Focus: Formal International PO Generation in Euros

WHAT THIS MANAGEMENT TOOL WILL DO ONCE BUILT

Creates formal international purchase orders in Euros addressed to OMPI Italy, complete with manufacturer part numbers, agreed terms, shipping instructions, and HS classification codes.

BUSINESS VALUE & COMMERCIAL RISK IT PREVENTS

Helps ensure international purchase orders match Italian manufacturing specifications and standard import documentation requirements, supporting smooth customs clearance.

KEY TANGIBLE SYSTEM CAPABILITIES (TO BE BUILT)

- ✓ International Purchase Order PDF Generator
- ✓ Italian Part Number & HS Code Matcher
- ✓ Supplier Order Confirmation Tracker

Key Management Feature: Formal international purchase order creator using standard commercial export terminology.

Planned Milestone: Phase 2 • 3 (OMPI Operations Rollout)

Verification Criteria: Functional UAT & Data Review prior to commercial release

ERP-MOD-14 Port Customs Clearance Milestone Tracker

○ TO BE BUILT: SYSTEM 2

Engine 3: Procurement & Landed Costing

Responsible Staff Role: Logistics Manager, Commercial Staff

Operational Focus: Port Clearance Milestones & Timeline Monitoring

WHAT THIS MANAGEMENT TOOL WILL DO ONCE BUILT

Tracks customs clearance milestones at Nhava Sheva port, monitoring free storage periods, shipping container return timelines, and customs assessment steps.

BUSINESS VALUE & COMMERCIAL RISK IT PREVENTS

Helps logistics teams coordinate documentation and vehicle booking promptly, assisting in avoiding unnecessary port storage charges and container detention fees.

KEY TANGIBLE SYSTEM CAPABILITIES (TO BE BUILT)

- ✓ Port Storage Period Countdown Monitor
- ✓ Container Return Timeline Checklist
- ✓ Customs Clearance Status Log

Key Management Feature: Port timeline dashboard highlighting shipments approaching free storage expiration.

Planned Milestone: Phase 2 • 3 (OMPI Operations Rollout)

Verification Criteria: Functional UAT & Data Review prior to commercial release

OMPI MANAGEMENT ENGINES • MODULES 15 & 16 OF 33 (TO BE ENGINEERED) — Engine 3

ERP-MOD-15 Landed Cost & Import Duty Allocation Sheet

○ Engine 3: Procurement & Landed Costing

TO BE BUILT: SYSTEM 2

Responsible Staff Role: Senior Accountant, Commercial Staff

Operational Focus: True Unit Cost Allocation (Freight, Duty, Clearing)

WHAT THIS MANAGEMENT TOOL WILL DO ONCE BUILT

Allocates shared international freight, insurance, customs basic duty, social welfare surcharges, and port clearing fees across individual imported items in a shipment batch.

BUSINESS VALUE & COMMERCIAL RISK IT PREVENTS

Provides visibility into the full landed cost of individual components, helping management set commercially sound selling prices and evaluate gross margins accurately.

KEY TANGIBLE SYSTEM CAPABILITIES (TO BE BUILT)

- ✓ Proportional Expense Allocation Matrix
- ✓ True Unit Cost Calculation Summary
- ✓ Margin Analysis & Pricing Guidelines

Key Management Feature: Landed cost calculation tool distributing shared shipment expenses across spare parts.

Planned Milestone: Phase 2 • 3 (OMPI Operations Rollout)

Verification Criteria: Functional UAT & Data Review prior to commercial release

ERP-MOD-16 Supplier Delivery Timeliness Record

○ TO BE BUILT: Engine 3: Procurement & Landed Costing

SYSTEM 2

Responsible Staff Role: Managing Director, Purchasing Staff

Operational Focus: Vendor Delivery Accuracy & Lead Time Trends

WHAT THIS MANAGEMENT TOOL WILL DO ONCE BUILT

Records promised dispatch dates versus actual receipt dates for European and domestic suppliers, logging manufacturing lead times, transit durations, and shipment condition.

BUSINESS VALUE & COMMERCIAL RISK IT PREVENTS

Provides factual delivery performance data to support commercial negotiations with suppliers, helping encourage dependable delivery schedules and commercial terms.

KEY TANGIBLE SYSTEM CAPABILITIES (TO BE BUILT)

- ✓ Supplier Delivery Timeliness Log
- ✓ Historical Lead Time Trend Overview
- ✓ Packaging & Condition Quality Notes

Key Management Feature: Supplier performance review log rating vendors on dispatch timeliness and packaging quality.

Planned Milestone: Phase 2 • 3 (OMPI Operations Rollout)

Verification Criteria: Functional UAT & Data Review prior to commercial release

OMPI MANAGEMENT ENGINES • MODULES 17 & 18 OF 33 (TO BE ENGINEERED) — Engine 4

ERP-MOD-17 Workshop Reconditioning & Job Card Log

○ TO BE BUILT: SYSTEM 2 — Engine 4: Workshop & Engineering Overhaul

Responsible Staff Role: Workshop Foreman, Mechanical Engineers

Operational Focus: Job Cards, Replacement Parts & Labor Hours

WHAT THIS MANAGEMENT TOOL WILL DO ONCE BUILT

Maintains a digital workshop job card for each machine undergoing reconditioning in Pune: records dismantling steps, replacement parts utilized, machinist hours, and repairs.

BUSINESS VALUE & COMMERCIAL RISK IT PREVENTS

Assists in tracking internal overhaul expenses accurately and establishes a structured mechanical service record that demonstrates verified equipment condition to buyers.

KEY TANGIBLE SYSTEM CAPABILITIES (TO BE BUILT)

- ✓ Digital Workshop Job Card & Task Tracker
- ✓ Replacement Spares Utilization Log
- ✓ Technician Labor Hours & Service Record

Key Management Feature: Workshop job card recording reconditioning steps and component replacements.

Planned Milestone: Phase 2 • 3 (OMPI Operations Rollout)

Verification Criteria: Functional UAT & Data Review prior to commercial release

ERP-MOD-18 Clutch Retrofit Engineering Work Order

○ TO BE BUILT: SYSTEM 2 — Engine 4: Workshop & Engineering Overhaul

Responsible Staff Role: Application Engineers, Workshop Staff

Operational Focus: Technical Machining Dimensions & Air Valve Specs

WHAT THIS MANAGEMENT TOOL WILL DO ONCE BUILT

Provides structured engineering instructions for mounting an OMPI pneumatic clutch onto an existing press: flywheel boring dimensions, keyway depths, and valve plumbing details.

BUSINESS VALUE & COMMERCIAL RISK IT PREVENTS

Helps ensure machining and installation work follow verified dimensions, supporting proper mechanical fit and reliable operation on the customer's shop floor.

KEY TANGIBLE SYSTEM CAPABILITIES (TO BE BUILT)

- ✓ Flywheel Machining & Boring Guidelines
- ✓ Air Valve & Pneumatic Piping Diagram
- ✓ Pre-Assembly Inspection Checklist

Key Management Feature: Printable technical work orders outlining dimensional requirements for workshop machinists.

Planned Milestone: Phase 2 • 3 (OMPI Operations Rollout)

Verification Criteria: Functional UAT & Data Review prior to commercial release

OMPI MANAGEMENT ENGINES • MODULES 19 & 20 OF 33 (TO BE ENGINEERED)

Engine 4

ERP-MOD-19 Pre-Dispatch Inspection & Geometry Sheet

TO BE BUILT: SYSTEM 2

Engine 4: Workshop & Engineering Overhaul

Responsible Staff Role: Quality Inspector, Technical Director

Operational Focus: Dial Gauge Alignment, Stroke Testing & Inspection Record

WHAT THIS MANAGEMENT TOOL WILL DO ONCE BUILT

Records geometrical inspection measurements for overhauled presses: bed parallelism, ram squareness dial indicator readings, motor amperage draw under load, and clutch stopping times.

BUSINESS VALUE & COMMERCIAL RISK IT PREVENTS

Provides documented technical evidence of machine alignment and electrical operation, assisting in transparent pre-dispatch verification and client acceptance.

KEY TANGIBLE SYSTEM CAPABILITIES (TO BE BUILT)

- ✓ Bed Parallelism Dial Gauge Inspection Sheet
- ✓ Clutch Stopping Reaction Time Log
- ✓ Standard Machine Inspection Certificate

Key Management Feature: Standardized inspection sheet recording verified machine tolerances and power trial results.

Planned Milestone: Phase 2 • 3 (OMPI Operations Rollout)

Verification Criteria: Functional UAT & Data Review prior to commercial release

ERP-MOD-20 Client Site Installation Handover Protocol

TO BE BUILT: SYSTEM 2

Engine 4: Workshop & Engineering Overhaul

Responsible Staff Role: Field Commissioning Engineer, Client Representative

Operational Focus: Foundation Leveling, Trial Stamping & Sign-Off

WHAT THIS MANAGEMENT TOOL WILL DO ONCE BUILT

A mobile-friendly sign-off checklist used by Dalal engineers during final machine erection at the buyer's factory: confirms levelness, trial stamping, and customer acceptance signatures.

BUSINESS VALUE & COMMERCIAL RISK IT PREVENTS

Helps formalize customer commissioning acceptance, providing clear documentation that supports timely milestone payment settlement.

KEY TANGIBLE SYSTEM CAPABILITIES (TO BE BUILT)

- ✓ Mobile Commissioning Handover Checklist
- ✓ Client Acceptance Signature Capture
- ✓ Automatic Notification for Final Billing

Key Management Feature: Digital handover certificate recording commissioning confirmation with customer sign-off.

Planned Milestone: Phase 2 • 3 (OMPI Operations Rollout)

Verification Criteria: Functional UAT & Data Review prior to commercial release

OMPI MANAGEMENT ENGINES • MODULES 21 & 22 OF 33 (TO BE ENGINEERED) — Engine 5

ERP-MOD-21 GST Tax Invoice & E-Way Bill Assistant

○ TO BE BUILT: SYSTEM 2

Engine 5: Accounting & Tax Governance

Responsible Staff Role: Accounts Staff, Billing Clerk **Operational Focus:** Standard Tax Billing, HSN Codes & Transport Data

WHAT THIS MANAGEMENT TOOL WILL DO ONCE BUILT

Generates standard tax invoices for machinery sales, spare parts, and service labor with automatic calculation of CGST, SGST, IGST, applicable HSN codes, and transport data.

BUSINESS VALUE & COMMERCIAL RISK IT PREVENTS

Designed to assist accounting staff in generating accurate tax invoices, supporting compliance with tax rules and helping buyers claim eligible input tax credits.

KEY TANGIBLE SYSTEM CAPABILITIES (TO BE BUILT)

- ✓ Standard GST Tax Invoice Generator
- ✓ HSN Code & Tax Rate Reference Matrix
- ✓ Transport E-Way Bill Data Summary

Key Management Feature: 1-click generation of professional GST tax invoices with tax calculations based on client state.

Planned Milestone: Phase 2 • 3 (OMPI Operations Rollout) **Verification Criteria:** Functional UAT & Data Review prior to commercial release

ERP-MOD-22 Customer Payment Ledger & Aging Tracker

○ TO BE BUILT: SYSTEM 2

Engine 5: Accounting & Tax Governance

Responsible Staff Role: Commercial Manager, Managing Director **Operational Focus:** Outstanding Receivables, Payment Terms & Alerts

WHAT THIS MANAGEMENT TOOL WILL DO ONCE BUILT

Monitors customer payment milestones (advance payment, pre-dispatch clearance, final commissioning balance), categorizing outstanding balances by aging period (30, 60, 90+ days).

BUSINESS VALUE & COMMERCIAL RISK IT PREVENTS

Assists management in monitoring commercial receivables, helping ensure agreed payment terms are fulfilled prior to equipment dispatch.

KEY TANGIBLE SYSTEM CAPABILITIES (TO BE BUILT)

- ✓ Receivables Aging Summary Dashboard
- ✓ Pre-Dispatch Commercial Balance Check
- ✓ Automated Friendly Payment Reminders

Key Management Feature: Color-coded payment ledger helping staff verify payment clearance prior to shipment.

Planned Milestone: Phase 2 • 3 (OMPI Operations Rollout) **Verification Criteria:** Functional UAT & Data Review prior to commercial release

🔒 CONFIDENTIAL • STRICTLY NOT FOR EXTERNAL SHARING

OMPI MANAGEMENT ENGINES • MODULES 23 & 24 OF 33 (TO BE ENGINEERED) — Engine 5

ERP-MOD-23 Vendor Expenses & Overseas Wire Log

○ TO BE BUILT: SYSTEM 2

Engine 5: Accounting & Tax Governance

Responsible Staff Role: Senior Accountant, Finance Staff
Operational Focus: Overseas Remittances, Shipping Bills & Payment Records

WHAT THIS MANAGEMENT TOOL WILL DO ONCE BUILT

Maintains an organized digital record of payments made to overseas manufacturers, customs clearing agents, transport operators, and local engineering contractors.

BUSINESS VALUE & COMMERCIAL RISK IT PREVENTS

Assists accounting staff in maintaining documentation for bank foreign exchange remittances, supporting orderly financial recordkeeping and audit preparation.

KEY TANGIBLE SYSTEM CAPABILITIES (TO BE BUILT)

- ✓ Overseas Remittance & SWIFT Reference Log
- ✓ Vendor Invoice Verification & Matching
- ✓ Authorized Commercial Payment Record

Key Management Feature: Centralized record linking bank remittance references with foreign supplier commercial invoices.

Planned Milestone: Phase 2 • 3 (OMPI Operations Rollout)
Verification Criteria: Functional UAT & Data Review prior to commercial release

ERP-MOD-24 Monthly Revenue & Gross Margin Overview

○ TO BE BUILT: SYSTEM 2

Engine 5: Accounting & Tax Governance

Responsible Staff Role: Managing Director, Partners
Operational Focus: Monthly Profitability, Machine Margin & Overhead

WHAT THIS MANAGEMENT TOOL WILL DO ONCE BUILT

Summarizes revenue and direct costs across completed transactions, presenting monthly gross margin per machine, spare parts contributions, and general operating overheads.

BUSINESS VALUE & COMMERCIAL RISK IT PREVENTS

Provides executive management with clear operational financial summaries, assisting in planning capital allocations, inventory levels, and commercial strategies.

KEY TANGIBLE SYSTEM CAPABILITIES (TO BE BUILT)

- ✓ Monthly Gross Margin Overview per Machine
- ✓ Spare Parts Revenue & Profit Summary
- ✓ General Overhead & Cash Inflow Indicators

Key Management Feature: Executive overview dashboard presenting monthly revenue and gross margin trends.

Planned Milestone: Phase 2 • 3 (OMPI Operations Rollout)
Verification Criteria: Functional UAT & Data Review prior to commercial release

🔒 CONFIDENTIAL • STRICTLY NOT FOR EXTERNAL SHARING

OMPI MANAGEMENT ENGINES • MODULES 25 & 26 OF 33 (TO BE ENGINEERED) — Engine 5

ERP-MOD-25 GST Return Preparation & Summary Assistant

TO BE BUILT: SYSTEM 2 | ○ | Engine 5: Accounting & Tax Governance

Responsible Staff Role: Accounts Staff, Tax Consultant
Operational Focus: GST Return Preparation & Job Work Tracking

WHAT THIS MANAGEMENT TOOL WILL DO ONCE BUILT

Compiles monthly sales invoices, credit notes, and external job-work delivery challans into formatted summaries for easy review and reconciliation by company accountants.

BUSINESS VALUE & COMMERCIAL RISK IT PREVENTS

Assists internal accounting teams in organizing monthly transaction records, helping reduce manual preparation time and supporting timely tax return filing.

KEY TANGIBLE SYSTEM CAPABILITIES (TO BE BUILT)

- ✓ Monthly Sales Transaction Summary Sheet
- ✓ External Job Work Outward & Inward Log
- ✓ Tax Reconciliation Overview for CA Review

Key Management Feature: Standard monthly transaction export pre-formatted for review by your chartered accountant.

Planned Milestone: Phase 2 • 3 (OMPI Operations Rollout)
Verification Criteria: Functional UAT & Data Review prior to commercial release

ERP-MOD-26 Field Sales Visit & Client Interaction Logger

BUILT: SYSTEM 2 | ○ TO BE | Engine 6: Sales Operations & Service

Responsible Staff Role: Field Sales Staff, Sales Head
Operational Focus: Client Factory Visits, Machinery Needs & Follow-Ups

WHAT THIS MANAGEMENT TOOL WILL DO ONCE BUILT

A mobile-friendly logging tool for sales engineers visiting manufacturing clusters in Pune, Sanand, Aurangabad, and Rajkot to record client plant visits, machinery requirements, and follow-up dates.

BUSINESS VALUE & COMMERCIAL RISK IT PREVENTS

Preserves institutional client knowledge within the company, ensuring customer requirements and discussion notes remain accessible to Dalal's management over time.

KEY TANGIBLE SYSTEM CAPABILITIES (TO BE BUILT)

- ✓ Mobile Client Visit Logging Screen
- ✓ Customer Machinery Requirement Notes
- ✓ Scheduled Actionable Follow-Up Reminders

Key Management Feature: Mobile-optimized visit logging interface designed for quick updates on the go.

Planned Milestone: Phase 2 • 3 (OMPI Operations Rollout)
Verification Criteria: Functional UAT & Data Review prior to commercial release

🔒 CONFIDENTIAL • STRICTLY NOT FOR EXTERNAL SHARING

OMPI MANAGEMENT ENGINES • MODULES 27 & 28 OF 33 (TO BE ENGINEERED) — Engine 6

ERP-MOD-27 Commercial Proposal Follow-Up Assistant

○ TO BE BUILT: SYSTEM 2 — Engine 6: Sales Operations & Service

Responsible Staff Role: Sales Team, Managing Director

Operational Focus: Follow-Up Reminders on Outstanding Quotations

WHAT THIS MANAGEMENT TOOL WILL DO ONCE BUILT

Monitors outstanding proposals sent to prospective buyers, generating scheduled reminders for assigned sales staff to follow up with clients at appropriate intervals.

BUSINESS VALUE & COMMERCIAL RISK IT PREVENTS

Assists sales representatives in maintaining consistent communication with active inquiries, helping support customer decisions and deal progression.

KEY TANGIBLE SYSTEM CAPABILITIES (TO BE BUILT)

- ✓ Quotation Follow-Up Reminder List
- ✓ Standard Follow-Up Message Templates
- ✓ Quotation Outcome Summary Notes

Key Management Feature: Follow-up schedule reminding sales staff of pending quotations awaiting customer review.

Planned Milestone: Phase 2 • 3 (OMPI Operations Rollout)

Verification Criteria: Functional UAT & Data Review prior to commercial release

ERP-MOD-28 Annual Maintenance Service Contract Ledger

○ TO BE BUILT: SYSTEM 2 — Engine 6: Sales Operations & Service

Responsible Staff Role: Service Coordinator, Accounts Staff

Operational Focus: Preventative Service Schedules & Contract Renewals

WHAT THIS MANAGEMENT TOOL WILL DO ONCE BUILT

Tracks active maintenance service agreements, logging scheduled quarterly service visits, engineer on-site service notes, and contract renewal dates.

BUSINESS VALUE & COMMERCIAL RISK IT PREVENTS

Assists service teams in organizing preventative maintenance visits on schedule, supporting long-term equipment reliability and client service relationships.

KEY TANGIBLE SYSTEM CAPABILITIES (TO BE BUILT)

- ✓ Quarterly Service Visit Schedule
- ✓ Service Contract Expiration Reminders
- ✓ On-Site Engineer Service Visit Notes

Key Management Feature: Service calendar tracking upcoming scheduled preventative maintenance visits.

Planned Milestone: Phase 2 • 3 (OMPI Operations Rollout)

Verification Criteria: Functional UAT & Data Review prior to commercial release

🔒 CONFIDENTIAL • STRICTLY NOT FOR EXTERNAL SHARING

OMPI MANAGEMENT ENGINES • MODULES 29 & 30 OF 33 (TO BE ENGINEERED)

Engine 6

ERP-MOD-29 Customer Breakdown Request Help Desk

○ TO BE BUILT: SYSTEM 2

Engine 6: Sales Operations & Service

Responsible Staff Role: Service Engineers, Support Coordinator

Operational Focus: Customer Breakdown Logging & Technician Dispatch

WHAT THIS MANAGEMENT TOOL WILL DO ONCE BUILT

Logs urgent customer equipment breakdown inquiries, assigns available service engineers, tracks spare parts dispatched from Pune, and records service completion details.

BUSINESS VALUE & COMMERCIAL RISK IT PREVENTS

Assists in organizing emergency technical support systematically, helping clients address machinery issues promptly and supporting customer satisfaction.

KEY TANGIBLE SYSTEM CAPABILITIES (TO BE BUILT)

- ✓ Priority Service Request Ticket Screen
- ✓ Service Engineer Assignment Log
- ✓ Service Resolution & Handover Notes

Key Management Feature: Technical support console organizing customer service requests and technician response.

Planned Milestone: Phase 2 • 3 (OMPI Operations Rollout)

Verification Criteria: Functional UAT & Data Review prior to commercial release

ERP-MOD-30 Post-Installation Customer Feedback Intake

○ TO BE BUILT: SYSTEM 2

Engine 6: Sales Operations & Service

Responsible Staff Role: Managing Director, Customer Relations

Operational Focus: Post-Installation Satisfaction & Review Capture

WHAT THIS MANAGEMENT TOOL WILL DO ONCE BUILT

Enables a brief structured review inquiry sent to the customer after machine commissioning, gathering feedback on equipment performance and service quality.

BUSINESS VALUE & COMMERCIAL RISK IT PREVENTS

Assists management in identifying areas for service improvement early and gathers verified customer feedback to highlight on the public website.

KEY TANGIBLE SYSTEM CAPABILITIES (TO BE BUILT)

- ✓ Structured Customer Feedback Questionnaire
- ✓ Service Quality Review Summary
- ✓ Verified Client Testimonial Intake

Key Management Feature: Feedback intake tool capturing client reviews and operational feedback.

Planned Milestone: Phase 2 • 3 (OMPI Operations Rollout)

Verification Criteria: Functional UAT & Data Review prior to commercial release

OMPI MANAGEMENT ENGINES • MODULES 31 & 32 OF 33 (TO BE ENGINEERED) — Engine 7

ERP-MOD-31 Staff Access & Permission Controls

○ TO BE BUILT: Engine 7: Executive Intelligence & Security

SYSTEM 2

Responsible Staff Role: Managing Director, Designated Administrator

Operational Focus: Role-Based Security & Confidential Margin Protection

WHAT THIS MANAGEMENT TOOL WILL DO ONCE BUILT

Controls what each staff member can view and modify: sales staff view quotations and available stock; warehouse staff manage inventory; supplier purchase costs remain restricted to authorized leadership.

BUSINESS VALUE & COMMERCIAL RISK IT PREVENTS

Protects confidential business pricing models and supplier purchase costs, ensuring staff members only access information appropriate for their specific job functions.

KEY TANGIBLE SYSTEM CAPABILITIES (TO BE BUILT)

- ✓ Role-Based Access Permission Settings
- ✓ Secure Individual Staff Login System
- ✓ Confidential Financial Data Isolation

Key Management Feature: Access control console allowing the Managing Director to manage staff viewing permissions.

Planned Milestone: Phase 2 • 3 (OMPI Operations Rollout)

Verification Criteria: Functional UAT & Data Review prior to commercial release

ERP-MOD-32 Activity History & Cloud Backup Vault

○ TO BE BUILT: SYSTEM 2

Engine 7: Executive Intelligence & Security

Responsible Staff Role: System Administrator, Managing Director

Operational Focus: Daily Encrypted Backups & Activity Audit History

WHAT THIS MANAGEMENT TOOL WILL DO ONCE BUILT

Provides automated daily backups of system records and maintains a timestamped activity log of key system actions (quotation creation, inventory adjustments, and status changes).

BUSINESS VALUE & COMMERCIAL RISK IT PREVENTS

Assists in protecting business records against accidental data loss or hardware issues, supporting reliable business continuity and operational accountability.

KEY TANGIBLE SYSTEM CAPABILITIES (TO BE BUILT)

- ✓ Daily Automated Cloud Database Backups
- ✓ Timestamped System Activity History Log
- ✓ Data Restoration & Recovery Protocol

Key Management Feature: Activity history log recording key commercial updates, stock changes, and user logins.

Planned Milestone: Phase 2 • 3 (OMPI Operations Rollout)

Verification Criteria: Functional UAT & Data Review prior to commercial release

OMPI MANAGEMENT ENGINE • MODULE 33 OF 33 & DEPARTMENTAL CONSOLES

Executive Business Control

ERP-MOD-33 Managing Director's Executive Control Desk

○ TO BE BUILT: SYSTEM 2

Engine 7: Executive Intelligence & Security

Responsible Staff Role: Mr. Vinit Dalal, Designated Partners

Operational Focus: Unified Business Dashboard (Sales, Cash, Godown & Staff)

WHAT THIS MANAGEMENT TOOL WILL DO ONCE BUILT

An executive command center presenting key operational indicators: monthly inquiry volume, active proposals, Pune warehouse stock value, and commercial payment collections.

BUSINESS VALUE & COMMERCIAL RISK IT PREVENTS

Provides executive leadership with a clear, real-time overview of business performance across sales, inventory, and operations, supporting informed strategic management.

KEY TANGIBLE SYSTEM CAPABILITIES (TO BE BUILT)

- ✓ Executive Operational Overview Dashboard
- ✓ Active Pipeline Value & Receivables Summary
- ✓ Daily Business Health Summary Indicators

Key Management Feature: Executive dashboard providing leadership with real-time visibility across sales, stock, and margins.

Planned Milestone: Phase 2 • 3 (OMPI Operations Rollout)

Verification Criteria: Functional UAT & Data Review prior to commercial release

PORTALS Staff Operational Workspaces by Department

○ TO BE BUILT: SYSTEM 2

Phase 3: Departmental Workspaces (Weeks 21–32)

Authorized Roles: Sales Staff, Warehouse Storekeeper, Workshop Engineers, Senior Accountant

Security Governance: Strict Role-Based Data Separation

1. Sales Team Desk: Customer inquiry feed, fast quote generator, proposal follow-up alerts, and WhatsApp message links.

2. Warehouse Godown Desk: Pune stock balances, shelf bin locations, transfer delivery challans, and container tracking.

3. Accounts Desk: Standard GST tax billing, customer payment aging, overseas wire records, and monthly margin summary.

4. Workshop Portal: Press reconditioning job cards, clutch retrofit work orders, geometry inspection sheets, and handovers.

Key Management Feature: Total role-based permission control ensuring employees only access tools essential for their daily duties.

END-TO-END OPERATIONAL WORKFLOW, PHASING & FORMAL SCOPE SIGN-OFF

Commercial Phasing

THE INTEGRATED 6-STEP BUSINESS PROCESS (INQUIRY TO PAYMENT & DELIVERY)

Step 1: Customer Inquires Online
A plant head identifies a 1,600T press in the showroom and clicks the WhatsApp button with company specifications.

Step 2: Technical Sizing Guidance
The system guides the sales engineer to the appropriate Italian OMPI pneumatic clutch model for the required tonnage.

Step 3: Fast PDF Quotation Sent
A formal proposal PDF with machine photos, specs, and price is generated and delivered to the customer promptly.

Step 4: Machine Stock Reservation
Once commercial terms are agreed, the machine is marked 'Reserved' in the godown tracker to avoid conflicting commitments.

Step 5: Workshop Overhaul & Trials
The press undergoes scheduled power trials, pre-dispatch geometry checks, and is prepared for transport to the buyer's plant.

Step 6: GST Billing & Record Archiving
Standard tax invoices are generated, GST records are organized for your accountant, and transaction history is archived.

DELIVERY MILESTONES & IMPLEMENTATION PHASING (8-MONTH COMPREHENSIVE ROADMAP)

Milestone Phase	Scope of Deliverables	Planned Schedule	Status
Phase 1: Dalal Platform	22 Public Showroom Pages • 2 Staff Desks • Core Quoting Engine • GA4 / SEO	**Weeks 1-8 (Months 1-2)**	TO COMMENCE UPON ADVANCE
Phase 2: OMPI Core ERP	Modules 01-18 (Italian SKU Catalog, Sizing, Landed Costing, Pune Godown, OMPI Quotes)	**Weeks 9-20 (Months 3-5)**	MONTHS 3-5 SPRINT
Phase 3: Operations & Control	Modules 19-33 (Job Cards, GST Tax Invoices, Shipping Logger, MD Desk, 4 Consoles)	**Weeks 21-32 (Months 6-8)**	MONTHS 6-8 SPRINT

SCOPE BLUEPRINT APPROVAL • ANNEXURE A TO MASTER SERVICES AGREEMENT

Execution below constitutes mutual formal approval of the functional architecture defined across this 57-unit master specification document (Scope Annexure A). Commercial fees, payment schedules, and liability shall be governed exclusively by the Master Services Agreement (MSA).

Governing Execution Terms: (1) Schedule clock commences upon advance remittance and initial client data; client delays extend milestone dates day-for-day. (2) **7-Day Deemed Acceptance:** Client shall provide consolidated punch-list feedback within 7 calendar days of milestone delivery demo; absence of notice constitutes formal acceptance and activates the 30-day warranty. (3) **Joint Commercial Liability:** Both corporate entities are jointly committed to commercial terms, whilst maintaining 100% operational, banking, and accounting separation.

Scope Approved for Dalal Agency:

_____
Mr. Vinit Dalal • Managing Director
Dalal Machine Tools Agency Pvt. Ltd.
Date: _____

Scope Approved for OMPI India:

_____
Authorized Signatory • Partner
OMPI India LLP
Date: _____

Submitted by Consultant:

_____
Suyash Shinde • Principal Software Consultant
Pimpri, Pune, Maharashtra
Date: November 02, 2026 (Valid thru 14 Nov)