# Commercial Quotation: Module-Wise Cost Breakdown

**Engagement:** Unified Digital Showroom Platform & OMPI Industrial ERP Suite (57 Total Functional Units)
**Client Entities:** Dalal Machine Tools Agency Pvt. Ltd. & OMPI India LLP • Attn: **Mr. Vinit Dalal**, Managing Director / Partner
**Consultant:** Suyash Shinde, Principal Software Consultant, Pune • **Issue Date:** 2 November 2026 • **Validity:** 15 Days (Through 14 November 2026)

## 1. System 1: Dalal Machine Tools Agency Pvt. Ltd. (Public Platform & Inbound Engine)

Scope: 24 Functional Units (22 Public Showroom Pages + 2 Staff Admin Desks) • Delivery: Weeks 1 to 8 (Months 1 to 2)

| No. | Module / Functional Deliverable | Operational Scope & Deliverables Breakdown | Price (INR) |
|---|---|---|---|
| 1 | **Machinery Showroom & Category Catalog** | 26 machine categories, stock filters, yard authenticity showcase (6 Units: Routes 01–06) | ₹ 35,000 |
| 2 | **Machine Detail Sheets & Video Trials** | Tonnage, stroke, bed specs, unedited running video links per machine (4 Units: Routes 07–10) | ₹ 30,000 |
| 3 | **Instant Quotation Engine & WhatsApp Leads** | 60-sec formal proposal PDF download + direct WhatsApp lead routing (3 Units: Routes 11–13) | ₹ 35,000 |
| 4 | **Press Tonnage & Sizing Assistant** | Interactive component force calculation formula for plant buyers (3 Units: Routes 14–16) | ₹ 25,000 |
| 5 | **High Seas Sales & Import FAQs Portal** | Procedural guidance, customs documentation & GST ITC explainers (3 Units: Routes 17–19) | ₹ 20,000 |
| 6 | **Company Profile, Stockyard & Visit Booking** | Corporate legacy, Pune yard map, client visit calendar scheduler (3 Units: Routes 20–22) | ₹ 25,000 |
| 7 | **Staff Operations Console & RFQ Lead Desk** | Internal machine spec manager, stock toggles, buyer RFQ inbox (2 Units: Admin Desks 23–24) | ₹ 30,000 |
| **SUBTOTAL: SYSTEM 1 (DALAL MACHINE TOOLS AGENCY PVT. LTD. • 24 UNITS)** | | | **₹ 2,00,000** |

## 2. System 2: OMPI India LLP (Industrial Operations & Precision Clutch ERP)

Scope: 33 Specialized Operations Modules in 7 Functional Groups • Delivery: Weeks 9 to 32 | 7 Monthly Sprints (Months 3 to 8)

| No. | Functional Group & Module Scope (Scope Specification Harmonized) | Operational Scope & Deliverables Breakdown | Price (INR) |
|---|---|---|---|
| 1 | GROUP 1 **Sales and Customers** | Customer profiles, 15-digit GSTIN check, OMPI Italian clutch-brakes catalog, Euro pricing, quick quotes, deal board & press matcher **(MOD 01–06: 6 Modules)** | ₹ 1,00,000 |
| 2 | GROUP 2 **Inventory and Godown** | Pune stock tracker, shipments, low-stock alerts, transfer challans, bin locator & trial tracker **(MOD 07–12: 6 Modules)** | ₹ 90,000 |
| 3 | GROUP 3 **Procurement and Costing** | International POs to Italy, port clearance tracker, landed cost calculation sheet & supplier delivery records **(MOD 13–16: 4 Modules)** | ₹ 75,000 |
| 4 | GROUP 4 **Workshop and Overhauls** | Reconditioning job cards, clutch retrofit work orders, pre-dispatch QC inspection & site handover checklist **(MOD 17–20: 4 Modules)** | ₹ 70,000 |
| 5 | GROUP 5 **Accounts and GST** | GST tax invoices (CGST/SGST/IGST), payment ledger & ageing, vendor remittances, margins & GST return summary **(MOD 21–25: 5 Modules)** | ₹ 85,000 |
| 6 | GROUP 6 **Sales Operations and Service** | Field visit logger, quotation follow-up reminders, maintenance contract (AMC) ledger, breakdown helpdesk & feedback **(MOD 26–30: 5 Modules)** | ₹ 80,000 |
| 7 | GROUP 7 **Control and Security** | Staff access & RBAC permissions, audit history, automated backups & Managing Director's desk **(MOD 31–33: 3 Modules)** | ₹ 60,000 |
| **SUBTOTAL: SYSTEM 2 (OMPI INDIA LLP • 33 MODULES IN 7 GROUPS)** | | | **₹ 5,60,000** |

## 3. Total Project Investment Summary

| Entity / System | Scope of Deliverables | Schedule | Total (INR) |
|---|---|---|---|
| **Dalal Machine Tools Agency Pvt. Ltd.** | System 1: Public Machinery Platform • 24 Units | Weeks 1–8 | ₹ 2,00,000 |
| **OMPI India LLP** | System 2: Industrial ERP Management Suite • 33 Modules | Weeks 9–32 | ₹ 5,60,000 |
| **TOTAL COMBINED TURNKEY INVESTMENT (57 FUNCTIONAL UNITS)** | | | ₹ 7,60,000 |

## 4. Complimentary Value Deliverables (Included in Fee at ₹0 / FREE)

| Complimentary Service / Value Asset | Industry Market Value | Engagement Fee |
|---|---|---|
| **In-Scope Technical Maintenance & Bug Remediation:** Continuous defect remediation for all 57 units across the full 8-month lifecycle + 30-day post-handover warranty. | ₹ 2,40,000 (Est.) | INCLUDED (FREE) |
| **On-Premise Local LAN Architecture Setup:** Zero recurring third-party cloud user subscription fees; high-speed office yard local network configuration. | ₹ 2,50,000+ / Yr | INCLUDED (FREE) |
| **Staff Onboarding, Role Training & Video Walkthroughs:** 12 hours of structured staff training at Pune yard + comprehensive PDF User Training Manual. | ₹ 75,000 (Est.) | INCLUDED (FREE) |
| **Google SEO, AI Search (GEO) /llms.txt & Schema:** Rich search metadata, XML sitemaps, robots.txt & AI-crawler optimization for buyer discovery. | ₹ 60,000 (Est.) | INCLUDED (FREE) |
| **Automated 3-Tier Rolling Disaster Recovery:** Automated local and external scheduled database snapshots protecting critical business records. | ₹ 40,000 (Est.) | INCLUDED (FREE) |
| **1-Click Excel / CSV Leads & Inventory Exporter:** Instant offline data downloads with column filters & UTF-8 BOM encoding across all tables. | ₹ 30,000 (Est.) | INCLUDED (FREE) |
| TOTAL COMPLIMENTARY VALUE DELIVERED TO CLIENT AT ZERO EXTRA CHARGE | | **₹ 6,95,000+ FREE** |

## 5. Agreed Retainer Payment Schedule: ₹ 2.0L Advance + 7 Monthly Sprints @ ₹ 80,000/mo

| Sprint / Month | Core Deliverable & Operational Milestone Trigger (Scope Specification Aligned) | Invoiced Entity | Amount (INR) |
|---|---|---|---|
| **Advance (M1)** | **Contract Execution & Phase 1 Kickoff:** Complete Dalal Web Platform (24 Units: Routes 01–24), Public Showroom, Instant Quoting & WhatsApp Desk | Dalal Machine Tools Agency Pvt. Ltd. | ₹ 2,00,000 |
| **Month 2** | OMPI Sprint 1 (Group 1: MOD 01–06): Customer Profiles, GSTIN, OMPI Catalog, Euro Pricing, Quick Quotes & Deal Board | OMPI India LLP | ₹ 80,000 |
| **Month 3** | OMPI Sprint 2 (Group 2: MOD 07–12): Pune Stock Tracker, Shipments, Low-Stock Alerts, Transfer Challans & Bin Locator | OMPI India LLP | ₹ 80,000 |
| **Month 4** | OMPI Sprint 3 (Group 3: MOD 13–16): International POs to Italy, Port Clearance Tracker & Landed Cost Calculation Sheet | OMPI India LLP | ₹ 80,000 |
| **Month 5** | OMPI Sprint 4 (Group 4: MOD 17–20): Reconditioning Job Cards, Clutch Retrofit Orders, QC Inspection & Site Handover | OMPI India LLP | ₹ 80,000 |
| **Month 6** | OMPI Sprint 5 (Group 5: MOD 21–25): GST Tax Invoices (CGST/SGST/IGST), Payment Ageing Ledgers & Remittance Tracking | OMPI India LLP | ₹ 80,000 |
| **Month 7** | OMPI Sprint 6 (Group 6: MOD 26–30): Field Visit Logger, Follow-Up Reminders, AMC Ledger & Breakdown Help Desk | OMPI India LLP | ₹ 80,000 |
| **Month 8** | OMPI Sprint 7 (Group 7: MOD 31–33): Staff RBAC Permissions, Backups, Managing Director's Desk & Turnkey Handover | OMPI India LLP | ₹ 80,000 |
| **TOTAL ENGAGEMENT INVESTMENT (₹ 2,00,000 ADVANCE + 7 × ₹ 80,000)** | | | ₹ 7,60,000 |

## 6. Commercial Terms, Governance & Operational Guidelines

- **Separate Corporate Invoicing & Bank Accounts:** Distinct invoices raised for *Dalal Machine Tools Agency Pvt. Ltd.* (₹ 2,00,000) and *OMPI India LLP* (₹ 5,60,000 across 7 monthly sprints @ ₹ 80,000/mo) for clean tax accounting & direct GST Input Tax Credit (ITC).
- **Direct Pass-Through Billing (Zero Agency Markups):** Third-party subscriptions — cloud server hosting (AWS/Render), corporate domains, WhatsApp Cloud API conversations, and government GST portal API gateways — are billed directly to Client accounts at actual cost.
- **Project Timeline & Client Content Prerequisite:** The 8-month development cycle commences upon contract execution, mobilization advance clearance, and handover of baseline machine data and media. Client review delays adjust subsequent sprint deadlines proportionally.
- **7-Day Deemed Acceptance Governance:** Client shall review sprint demos within 7 calendar days. Absence of a written defect punch-list within 7 days constitutes formal sprint progress sign-off.
- **Turnkey Warranty & Source Code Ownership:** Continuous in-scope maintenance covers all delivered modules across the 8-month lifecycle. Following final go-live at Month 8, an umbrella 30-day post-handover warranty covers all 57 units. 100% custom source code and database schema ownership transfer to Client upon completion of final commercial settlement.

**Exploratory Quotation Notice:** This breakdown provides indicative commercial scheduling and module costs for budgeting and alignment. Formal commercial contract execution, legal warranties, and intellectual property assignment shall be governed exclusively by the Master Services Agreement (MSA).